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NOTICE 

 

REQUEST FOR PROPOSALS 

FOR 

COMMERCIAL BUILDING MECHANICAL WORK PSO FORENSICS BUILDING  

 

RFP 2FY26 

 
The Pasco Sheriff’s Office is accepting sealed Proposals to be received NO LATER THAN 3:00 P.M. (local 

time) on MONDAY, DECEMBER 8, 2025 for COMMERCIAL BUIDLING MECHANICAL WORK PSO 

FORENSICS BUILDING 

Proposals will be accepted at:  

 

PASCO SHERIFF’S OFFICE 

PURCHASING DEPARTMENT 

19415 CENTRAL BOULEVARD 

LAND O’ LAKES, FL 34637 

Telephone: 813-235-6011 

 

PSO officially distributes these Request for Proposal documents through an online system Demand Star 

at www.demandstar.com. These Request for Proposal documents may be downloaded at NO COST using 

this system. These Request for Proposal documents may also be obtained from the Pasco Sheriff’s Office’s 

public website www.PascoSheriff.com under CITIZEN RESOURCES  RESOURCES  VENDOR 

RESOURCES. Copies of these Request for Proposal documents obtained from other sources are not 

considered official and should not be relied upon. PSO is not responsible for documents obtained from 

sources other than Demand Star or our public website. Vendors are responsible for acquiring knowledge 

of changes, modifications, or additions to official Request for Proposal documents. Vendors who submit 

responses and later claim they did not receive complete documents or had no knowledge of any change, 

modifications, or additions made to the official Request for Proposal documents shall still be bound by 

the Request for Proposal, including any changes, modifications, or additions to the official Request for 

Proposal documents. IF YOU OBTAINED A REQUEST FOR PROPOSAL DOCUMENT FROM A 

SOURCE OTHER THAN THE EUNA OPENBIDS / DEMANDSTAR ONLINE SYSTEM OR THE 

PASCO SHERIFF’S OFFICE PUBLIC WEBSITE, IT IS HIGHLY RECOMMENDED THAT 

YOU 

REGISTER AS A VENDOR AND DOWNLOAD THE OFFICIAL DOCUMENT AT 

WWW.DEMANDSTAR.COM OR FROM OUR PUBLIC WEBSITE 

WWW.PASCOSHERIFF.COM AT NO COST. 

 

 

 

 
NOTICE TO PROPOSERS 

 

http://www.demandstar.com/
http://www.pascosheriff.com/
http://www.demandstar.com/
http://www.pascosheriff.com/
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To ensure your Proposal is responsive, you are urged to request clarification or guidance on any issues 

involving this solicitation before submission of your response. Your point-of-contact for this solicitation 

is Jasmin Ortiz-Olson, purchasing Manager, at 813-235-6011 or purchasing@pascosheriff.org. You may 

contact Purchasing at any time during this process, including during the blackout period. 
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PART I 

 

REQUEST FOR PROPOSAL REQUIREMENTS 

 

- INSTRUCTIONS TO PROPOSERS - 

 

PROJECT NAME: COMMERCIAL BUILDING MECHANICAL WORK PSO FORENSICS 

BUILDING 

 

TECHNICAL SPECIFICATIONS/SCOPE OF WORK: Exhibit A- Building Plans 

 

PRE-PROPOSAL CONFERENCE:  Thursday, November 20, 2025 at 9am Local Time  

LOCATION: 10365 Charles Bo Harrison Way, Land O’ Lakes, Florida 34637 

_X _ Attendance Mandatory 

(mark with ‘X’ if applicable) 

 

 

QUESTION DEADLINE: TUESDAY, DECEMBER 2, 2025 at 3pm Local Time on a clock 

designated by PSO. 

 

RESPONSE DEADLINE: MONDAY, DECEMBER 8, 2025 by 3pm Local Time on a clock 

designated by PSO. 

 

RETURN RESPONSES TO: Pasco Sheriff’s Office Purchasing Department, 19415 Central 

Boulevard, Land O’ Lakes, Florida, 34637. NO LATER THAN 3:00 P.M. (local time) on Monday, 

December 8, 2025.   

ELECTRONIC RESPONSES WILL BE ACCEPTED VIA EUNA OPENBIDS / DEMANDSTAR 

ONLY.  

 

PROPOSAL OPENING: TUESDAY, DECEMBER 9, 2025 at 9am Local Time 

 

PLACE OF PROPOSAL OPENING: Pasco Sheriff’s Office Purchasing, 19415 Central Blvd., 

Land O Lakes, FL 34637. 
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1. INTRODUCTION 

 

The Pasco Sheriff’s Office (“PSO”) invites interested, qualified and experienced Mechanical 

contractors, hereinafter referred to as Proposers, to submit proposals to perform all mechanical work 

associated with the construction of a new commercial facility. The selection will be based on a 

combination of factors including qualifications and price. 

PSO is requesting proposals to provide all material, labor and equipment for the installation of all 

mechanical systems in accordance with project plans, specifications, and applicable local codes. The 

building is approximately 17,660 square feet and is located within the Pasco County Sheriff’s Office 

Training Complex located at 10365 Charles Bo Harrison Way in Land O’ Lakes. The Contractor must 

provide all materials to complete the project. All aspects of the mechanical work shall conform with the 

mechanical requirements set forth in exhibit A: 

 HVAC system installation (Packaged units, split systems, 3 mini split systems- one for each 

garage etc.) 

 Sheet metal ductwork fabrication and installation 

 Exhaust, ventilation, and outside air systems 

 Heating and cooling systems 

 Building automation and control systems 

 Equipment startup, testing, and system balancing 

 Final testing adhere to all mechanical drawings 

It is the intent of this RFP to award the commercial building mechanical work for PSO Forensics 

building in Land O Lakes, Florida to the highest ranked Proposer based on the following criteria: 

a) Capability/adequacy of firm's proposed staff or sub-consultants to complete the project in a 

professional and timely manner.  

b) Firm's recent experience on projects.  

c) Evaluation of the firm's past performance with other agencies based on references from firm's 

clients.  

d) Firm's size, capability and business ability relative to the Sheriff's project.   

e) Willingness to meet time and budget requirements 

f) Proposal Submission completeness and compliance with the specifications. 

g) Price. Pricing shall be a factor in evaluating the proposals; however, Pasco Sheriff’s Office 

reserves the right to select a Contractor based on the listed criteria, instead of lowest proposal. 

h) Whether the Proposer is a local business. 

Pricing is a factor, but it is not the determinative factor, as this project seeks the best overall value in line 

with the vision of commercial building mechanical PSO Forensics building in Land O Lakes, Florida  

through the use of appropriated funds.  The Proposers will be ranked based on an evaluation of criteria as 

described in Section 4.2, Outline Format for Response by five evaluators.   
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By submitting a Proposal, Proposers agree to all of the conditions of this Request for Proposal.  

 

2. COMMUNICATIONS DURING SOLICITATION AND LOBBYING PROHIBITION. 

 

2.1 It is strictly prohibited for a proposer to communicate with or lobby evaluation committee members, 

Pasco Sheriff’s Office employees, or elected officials (including the duly elected Pasco County Sheriff) 

regarding this Request for Proposal. The term “proposer” shall include the proposer or any member of the 

proposer’s staff, an agent of the proposer, or any person employed by any legal entity affiliated with or 

representing an organization that is responding to this Request for Proposal outside a publicly noticed 

meeting specifically called to address this particular Request for Proposal. Nothing herein shall prohibit a 

prospective proposer from contacting the Purchasing Manager to request a public record, address concerns 

or grievances, or to receive clarification about a particular procurement. 

 

2.2 For purposes of this provision, lobbying activities shall include, but not be limited to, influencing or 

attempting to influence action or non-action in connection with this Request for Proposal through direct 

or indirect oral or written communication or an attempt to obtain goodwill of persons and/or entities 

specified in this provision. Such actions may cause any proposal to be rejected.  

 

2.3 The prohibition on communication with Pasco Sheriff’s Office employees (including the duly 

elected Pasco County Sheriff) by proposers and their representatives regarding this Request for 

Proposal in which they have pecuniary interest begins upon issuance of the Request for Proposal 

and ends upon final award, when a protest is resolved, or when this Request for Proposal process is 

otherwise concluded, whichever occurs later. This prohibition does not apply to communication on 

other matters in which a proposer may have an interest outside of this Request for Proposal. 

 

3. AMERICANS WITH DISABILITIES ACT 

 

The Pasco Sheriff’s Office (PSO) does not discriminate upon the basis of any individual’s disability status. 

This non-discrimination policy involves every aspect of the PSO’s functions. Anyone requiring reasonable 

accommodation to review the solicitation or for the public meetings related to this Request for Proposal 

should contact Purchasing at 813-235-6011 or purchasing@pascosheriff.org and, if for a meeting 

accommodation, at least twenty-four (24) hours in advance of the meeting. 

 

4. REQUEST FOR PROPOSAL 

 

4.1 Request for Proposal Package. The Instructions to Proposers (Part I), the General Conditions of the 

Contract (Part II), the Request for Proposal, including addendums (Part III), and the Agreement (Part 

IV), together with all other documents identified in Article I of the General Conditions of the Contract 

(Part II), constitute the entire Request for Proposal Package, and upon award, shall constitute the 

Contract Documents concerning the above-referenced Project. Said Request for Proposal Package must 

be the basis upon which all Proposals are offered.  It is the responsibility of each Proposer to ensure its 

responses clearly and directly respond to each of the requirements listed in Section 4.2, Outline Format 

for Response.  The Response shall include full completion of part Part III, including exhibits and 

mailto:purchasing@pascosheriff.org
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appendices thereto.  The Proposer must manually sign the Proposal in black or blue ink. Proposals may 

be submitted by mail, delivery, or electronically as outlined below:  

 
For mailed or delivered responses: One (1) fully completed and executed original Proposal and four 

(4) copies must be submitted in a sealed envelope to the Pasco Sheriff’s Office’s Purchasing 

Department, along with any other documentation required by this Request for Proposal Package, at 

the time and place herein specified. Proposer shall also supply two (2) electronic copies of the entire 

Proposal, one complete copy clearly marked COMPLETE COPY and one redacted copy (with 

proprietary and confidential information removed) clearly marked REDACTED COPY. Electronic 

copies are preferred on a flash drive. Except for the redacted information, the redacted copy must be 

identical to the original hard copies, reflecting the same pagination as the original and showing the 

space from which information was redacted. Proposer shall be responsible for clearly identifying all 

proprietary/confidential information and for ensuring the electronic copy is protected against 

restoration of redacted data.  

 

For electronic responses: Electronic responses may only be submitted via the EUNA OpenBids/ 

Demandstar website. One (1) fully completed and executed original Proposal, along with any other 

documentation required by this Request for Proposal Package, by the time herein specified via 

EUNA OpenBids/ Demandstar. Proposer shall also supply one redacted copy (with proprietary and 

confidential information removed) clearly marked REDACTED COPY. Except for the redacted 

information, the redacted copy must be identical to the original hard copies, reflecting the same 

pagination as the original and showing the space from which information was redacted. Proposer 

shall be responsible for clearly identifying all proprietary/ confidential information and for ensuring 

the electronic copy is protected against restoration of redacted data. 

 

 

The failure of a Proposer to attend the mandatory pre-proposal conference and/or of a Proposer to 

provide a proposal in either format as outlined above may result in disqualification of the Proposal as 

non-responsive. Errors or omissions in any Proposal submitted may result in the rejection or 

disqualification of the Proposal. PSO also reserves the right to waive minor irregularities in the RFP 

or the submitted responses and may cancel, re-advertise, postpone, or modify the RFP schedule at any 

time. 

 

4.2 Outline Format for Response.  This section outlines the format, information and documentation that 

Proposers must submit in response to this RFP to be considered responsive. In the event any of the 

following information is missing, the proposal shall be disqualified.  

1.  A. Include a letter of interest (two page limit).  

 

B. Project specific Statement of Qualifications Standard Form (SF) 330. This form shall 

include data on proposed personnel and projects of a comparable nature completed by the 

applicant and any proposed sub-consultants. This form can be found on the following 

link: https://www.gsa.gov/Forms/TrackForm/32994. 

 

https://www.gsa.gov/Forms/TrackForm/32994
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C. Provide three (3) references for the most recent projects of similar size completed by 

Proposer. Proposer shall include contact names, company name, phone numbers, date of 

recent project completion, and total contract amount. 

 

D. Approach to a project. Contractor shall use Section H “Additional Information” of the 

SF330 to provide a ten (10) page maximum description of how the Contractor approaches 

Public Sector projects including, but not limited to management of the work, permitting, 

coordination, civil site work activities, working with the civil engineer, etc. This should 

clearly indicate the Contractor understands its potential working relationship with the 

Pasco Sheriff’s Office. Section H of SF 330 can be found on the following link: 

https://www.gsa.gov/Forms/TrackForm/32994. 

 

E. A copy of the Contractors State of Florida License.  

 

F. A copy of the Contractors State of Florida Corporation Certification.  

 

G. A Certificate of Insurance indicating Professional Liability and other Business insurance 

programs.  

 

H. Provide a schedule overview for the Project. Assume that the parties will be in contract by 

December 22, 2025.  

  1. Date of substantial completion no later than April 1, 2026. 

   

I. Provide an estimated schedule of payments by month of construction for the project. 

During each month of construction, Proposer should provide an estimate for billed work 

performed during that timeframe. Proposer may identify specific months (April, May, June, 

etc.) or use generic identifiers (Month 1, Month 2, Month 3, etc.).  

 

J.  Prices must be quoted only upon the Proposal form attached hereto and identified as the 

Request for Proposal (Part III), and no other Proposals will be accepted.  All prices quoted 

are to be F.O.B. for the designated Project site in Pasco County, Florida. 

 

K. If claiming to be a local business, Proposers should provide a local business tax receipt 

showing a current principal place of business in Pasco County.   

   

4.3 Delivery of Proposals. The Proposer is hereby directed to cause delivery of its Proposal for this 

Project to the Pasco Sheriff’s Office Purchasing Department, 19415 Central Boulevard, Land O’ Lakes, 

FL 34637, prior to the proposal opening time, which is specified above. The delivery of said Proposal to 

the PSO Purchasing Department, prior to the time and date stated in the preceding sentence, is solely and 

strictly the responsibility of the Proposer. The PSO will in no way be responsible for delays caused by the 

United States Postal Service, other carriers, or for delays caused by any other occurrence. All Proposals 

must be manually and duly signed by an authorized corporate director or officer, authorized agent, or 

https://www.gsa.gov/Forms/TrackForm/32994
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authorized partner (as applicable). All Proposals must be marked, on the outside sealed envelope, with the 

PROJECT NAME SPECIFIED ABOVE. The decision to refuse to consider a Proposal that was received 

beyond the date/time established above shall not be a basis for a protest.  

 

4.4 Execution of Proposals. When a Proposer is a partnership, the Proposal shall be signed in the name 

of the firm and by all partners required to do so under the terms of their partnership agreement. When a 

corporation or limited liability company is a Proposer, the authorized director or officer signing the 

Proposal shall set out the legal name of the entity in full, beneath which said director or officer shall sign 

his or her name and give the title of his or her office, and the Proposal shall bear the seal of the corporation. 

Anyone signing the Proposal as an agent for the Proposer must file with the Proposal legal evidence of 

the authority to do so. A Proposer that is a corporation, a limited liability company or a limited partnership 

shall furnish to PSO a duly certified copy of its permit, certificate of registration with the Florida Secretary 

of State, or other authorization, if any, to transact business in the State of Florida, preferably along with 

the Proposal, and no later than forty-eight (48) hours after any request for the same is made by the PSO. 

In addition, any such authorization must be effective as of the date of the Proposal. Failure to submit 

evidence that the Proposer qualifies to transact business in the State of Florida as stated above may be the 

basis for rejection of the Proposal. 

 

4.5 No Changes After Proposal is Delivered.  Sealed Proposals may not be amended or otherwise 

changed by any writing placed outside the sealed proposal package; except, however, any such written 

external communication by a Proposer may be construed by the PSO as indicating a withdrawal of the 

proffered, sealed proposal to which the communication relates (thereby causing the Proposer to have 

issued no proposal for consideration by the PSO).  

 

4.6 Other Responsibilities of the Proposer. The Proposer is solely responsible for reading and 

completely understanding the terms, conditions, and other requirements of the RFP/Contract Documents. 

The Proposal opening time shall be scrupulously observed. Under no circumstances will Proposals 

delivered after the delivery time specified be considered. Late Proposals will not be accepted. 

 

4.7 Business Name Requirement. The Proposer must provide on the Pricing Form, 

Proposer/Certification Form, and if awarded, on all remittance of invoices for payment, the business name 

that is provided on their W9 Form. Additionally, if there is a name change and/or EIN number that is 

changed at any time, the Proposer must immediately notify the PSO Purchasing Department as to the 

change and provide all supporting documentation. 

 

4.8 Withdrawal or Modification of Proposal. Proposals may be withdrawn on written or telegraphic 

requests dispatched by the Proposer in time for delivery in the normal course of business prior to the time 

fixed for the opening of Proposals; provided, however, that written confirmation of any telegraphic 

withdrawal over the signature of the Proposer is deposited with the United States Postal Service, postage 

pre-paid for first class or express mail delivery, and postmarked prior to the time set for the opening of 

Proposals. Except as specifically provided herein, no Proposer may modify a proposal after the appointed 

proposal opening time. Negligence on the part of the Proposer in preparing its Proposal confers no right 

of withdrawal or modification of its Proposal after PSO staff has opened such Proposal at the appointed 

time and place. Proposers may not withdraw or modify their Proposals after the appointed Proposal 
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opening time. Said Proposals and any proposal security shall be in force for a period of not less than ninety 

(90) days after the proposal opening time. Further, said proposal security and Proposal shall continue in 

force after said period of ninety (90) days, until thirty (30) days following the date of receipt by the PSO 

of written notice from the Proposer of its intent to withdraw its Proposal, or until the date specified in said 

written notice as the expiration date of the Proposal, whichever is later. The aforementioned proposal 

security or Proposal times will remain in effect irrespective of whether an award has theretofore been 

made by PSO. Notwithstanding the provisions of the preceding sentence, the Proposer may extend its 

Proposal at any time prior to the scheduled expiration thereof. Proposer may not assign or otherwise 

transfer their Proposals prior to, or after, the Proposal opening time. 

  

4.9 Opening of Proposals. At the time and place fixed for the opening of Proposals (see above), every 

Proposal properly delivered within the time fixed for receiving Proposals will be opened and publicly read 

aloud, irrespective of any irregularities found therein. Any Proposer and other persons interested may be 

present or represented. 

 

4.10 Power of Attorney. Attorneys-in-fact who sign bonds or other surety instruments must attach with 

each bond or surety instrument an effective and certified power of attorney. 

 

4.11 Interpretation of Contract Documents. No interpretation of the meaning of the Drawings, 

Specifications, or other Contract Documents will be made to, or if made may be relied upon by, any 

Proposer except as expressly noted below. Every request for such interpretation must be in writing, 

addressed to the Purchasing Manager, and emailed to purchasing@pascosheriff.org. To be given 

consideration, such requests must be received prior to the question deadline as set by the solicitation. Any 

and all such interpretations and any supplemental instructions will be in the form of a written addendum 

which, if issued, will be posted at the Pasco Sheriff’s Office Purchasing Department, and on the Pasco 

Sheriff’s Office’s public website under CITIZEN RESOURCES  RESOURCES  VENDOR 

RESOURCES and sent to each prospective Proposer, at the respective addresses furnished for such 

purposes not later than five (5) days prior to the proposal opening date. If requested, a copy may be 

obtained by the prospective Proposer or its representative at the Pasco Sheriff’s Office Purchasing 

Department 19415 Central Boulevard, Land O’ Lakes, FL 34637. Failure of any Proposer to acknowledge 

any such addendum or interpretation shall not relieve said Proposer from any obligation imposed in such 

addendum. All addenda so issued shall become part of the RFP/Contract Documents when the PSO has 

provided addenda within the time frame stated above. No oral statement of any person shall modify or 

otherwise affect the terms, conditions, or specifications of this solicitation. 

 

4.12 Site Examination. Before submitting a Proposal, every Proposer must carefully examine the site of 

the proposed Work and make all necessary investigations to inform themselves thoroughly as to all 

difficulties involved in the completion of all Work required pursuant to the mandates and requirements of 

this Request for Proposal package. No pleas of ignorance of conditions or difficulties that may exist prior 

to the Proposal opening time, or of conditions or difficulties that may be encountered in the execution of 

the Work pursuant to this Request for Proposal package as a result of a failure to make necessary and 

reasonable examinations and investigations, will be accepted as an excuse for any failure or omission on 

the part of  the successful Proposer (i.e., the Contractor) to fulfill, in every detail, all of the requirements 
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of the Contract Documents, nor will they be accepted as a basis for any claims whatsoever for extra 

compensation, or for any extension of time. 

 

4.13 Confidential, Proprietary Information, or Trade Secrets. PSO will use reasonable efforts to 

protect the secrecy and confidentiality of and avoid disclosure or use of confidential or proprietary 

information or trade secrets, as defined in Florida Statute. In the event of dissemination, disclosure, or use 

of confidential or proprietary information or trade secrets information which is not permitted, PSO shall 

notify the other party promptly in writing and will use reasonable efforts to assist the other party in 

minimizing the damage resulting from an unauthorized disclosure. PSO shall notify Proposer of any 

requests for information so designated and Proposer shall bear the costs of any litigation which arises out 

of a dispute whether such information qualifies as confidential or proprietary information or trade secrets. 

If Proposer is informed of a request for information which it has claimed to be confidential or proprietary 

information or trade secrets and it does not promptly respond, then the PSO shall deem that Proposer has 

abandoned its claim of the information being a confidential or proprietary information or trade secrets and 

disclose the documentation according to a public records request pursuant to Florida Statute 119.07. In 

the event Proposer should assert any proprietary, confidential, or trade secret status to any of its systems, 

methods, procedures or written materials and other controls employed by Proposer in the performance of 

its obligation pursuant to this Agreement, then Proposer shall assert such claim on its own, and shall 

defend and hold harmless the Pasco Sheriff’s Office, the Sheriff, the Sheriff’s employees, officers, 

appointees and agents against all liabilities for Proposer’s failure to comply with the requirements of the 

law with regard to the release of records. Proposer’s Confidential Information and/or Trade Secret 

information shall not be disclosed by PSO to any third party except as permitted under this Agreement or 

as required by law subject to compliance with the procedure set forth in this Article.  

Proposer shall be responsible for clearly identifying all proprietary/confidential information/trade secrets 

in its proposal documents as specified and for ensuring the submitted electronic copies are protected 

against restoration of redacted data. 

5. CONTRACTOR LICENSING, REGISTRATION, AND CERTIFICATION 

 

5.1 Each Proposer shall be properly licensed, registered, and/or certified, as necessary or otherwise 

appropriate, by the State of Florida, Pasco County, and/or any municipality in Pasco County, for each 

category of Work specified in this proposal. The PSO reserves the right to request copies of such licenses, 

registrations or certifications. 

 

5.2 For categories of work that are exempt from licensing, registration, and/or certification requirements 

under Florida Statute, but where certification by the Florida Department of Transportation is available, 

the Proposer shall be certified by the Florida Department of Transportation in each category, as necessary 

or otherwise appropriate. 

 

5.3 All required licenses, registrations, and/or certifications must be current and effective as of the 

Proposal Opening date and must be maintained throughout the life of the contract. Failure to be properly 

licensed, registered, and/or certified as of the Proposal Opening date will result in rejection of the proposal 
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as non-responsive, and at any other time during the life of the contract shall constitute sufficient grounds 

for a declaration by the PSO that the Contractor is in default and for termination of the contract for cause 

by the PSO. 

 

6. OFFICIAL DOCUMENTS 

 

PSO is not responsible for expenses incurred prior to award, including any pre-litigation proposal protest. 

PSO officially distributes these Request for Proposal documents through an online system EUNA Open 

Bids / Demand Star at www.demandstar.com. These Request for Proposal documents may be downloaded 

at NO COST using this system. These Request for Proposal documents may also be obtained from the 

Pasco Sheriff’s Office’s public website www.PascoSheriff.com under CITIZEN RESOURCES  

RESOURCES  VENDOR RESOURCES. Copies of these Request for Proposal documents obtained 

from other sources are not considered official and should not be relied upon. PSO is not responsible for 

documents obtained from sources other than Demand Star or our public website. Vendors are responsible 

for acquiring knowledge of changes, modifications, or additions to official Request for Proposal 

documents. Vendors who submit responses and later claim they did not receive complete documents or 

had no knowledge of any change, modifications, or additions made to the official Request for Proposal 

documents shall still be bound by the Request for Proposal, including any changes, modifications, or 

additions to the official Request for Proposal documents. IF YOU OBTAINED A REQUEST FOR 

PROPOSAL DOCUMENT FROM A SOURCE OTHER THAN THE EUNA OPENBIDS/ 

DEMANDSTAR ONLINE SYSTEM OR THE PASCO 

SHERIFF’S OFFICE PUBLIC WEBSITE, IT IS HIGHLY RECOMMENDED THAT YOU 

REGISTER AS A VENDOR AND DOWNLOAD THE OFFICIAL DOCUMENT AT 

WWW.DEMANDSTAR.COM OR FROM OUR PUBLIC WEBSITE 

WWW.PASCOSHERIFF.COM AT NO COST. 

 

7. CONFLICT OF INTEREST 

 

The Proposer, by submission of its Proposal, certifies that to the best of his/her knowledge or belief, no 

elected/appointed official or employee of PSO is financially interested, directly or indirectly, in the offer 

of goods or services specified in this Request for Proposal. 

 

8. DEBARMENT 

 

By submitting a Proposal, the Proposer certifies that it is not currently debarred from submitting proposals 

for contracts issued by any political subdivision or agency of the State of Florida and that it is not an agent 

of a person or entity that is currently debarred from submitting proposals for contracts issued by any 

subdivision or agency of the State of Florida. 

 

9. COLLUSION AMONG PROPOSERS 

 

Each Proposer, by submitting a proposal, certifies that it is not a party to any collusive action or any action 

that may be in violation of the Sherman Antitrust Act. Any or all proposals shall be rejected if there is any 

reason for believing that collusion exists among the proposers. PSO may or may not, at its discretion, 

http://www.demandstar.com/
http://www.pascosheriff.com/
http://www.demandstar.com/
http://www.pascosheriff.com/


 

10

accept future proposals for the same work from participants in such collusion. More than one (1) proposal 

from an individual, firm, partnership, cooperation, or association under the same or different names may 

be rejected. Reasonable grounds for believing that a Proposer has interest in more than one (1) proposal 

for the work being proposed may result in rejection of all proposals in which the Proposer is believed to 

have interest. Nothing in this clause shall preclude a firm acting as a subcontractor to be included as a 

subcontractor for two (2) or more primary contractors submitting a proposal for the work. 

 

10. TAXES 

 

The attention of the Proposer is directed to the fact that the tax laws of the State of Florida, including but 

not limited to Chapter 212, Florida Statutes, apply to this matter, and that all applicable taxes and fees 

shall be deemed to have been included in Proposal of the Proposer. However, PSO is a tax exempt 

organization and will provide a tax exempt certificate upon request.  

 

11. PROPOSAL ERRORS 

 

The Proposer should initial erasures or corrections in any Proposal in ink. PSO shall reject any Proposal 

with such erasures or corrections where PSO staff concludes it cannot determine with certainty the 

accuracy or intent of said Proposal, as corrected. In the case of unit price contracts, if an error is committed 

in the listed price of an item, the Contractor shall be bound by the lower of the unit price as shown in the 

Proposal or Contractor’s stated price. Unit prices will be utilized to adjust the total compensation due the 

successful Proposer based on actual quantities encountered. No negotiation of these unit prices after 

contract award will be allowed. Significant changes in quantities, including total deletions, are possible. 

Therefore, each Proposer shall proportionately distribute overhead and profit across the unit prices. 

 

12. DEVIATIONS 

 

No material deviations or exceptions shall be accepted with the Proposal. This shall not preclude the 

proposal of substitute brand names, pursuant to paragraph 14 below. 

 

13. CONDITION OF MATERIALS AND PACKAGING 

 

In instances where the Specifications make this subject applicable (and unless otherwise indicated), all 

goods and items offered for sale and/or shipped by the successful Proposer pursuant to the requirements 

imposed upon said Proposer by this request for proposal package, will be new and of good quality; all 

related containers being new and suitable for storage and shipment; and all prices shall include the cost of 

standard commercial packaging. The successful Proposer shall be solely responsible for making any and 

all claims against carriers as concerns missing or damaged items. 

 

14. BRAND NAMES, REQUESTED INFORMATION, AND DESCRIPTIVE LITERATURE 

 

In instances where the RFP/Contract Documents make this subject applicable, any use therein of brand 

names, manufacturer's makes, trade names, information and/or catalog numbers are so used for the 

purpose of providing description and for establishing acceptable quality levels. Such references are not 
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intended for the purpose of placing restrictions upon a Proposer (other than as to quality), and any Proposer 

may propose and describe brands believed to be equal or better than the otherwise-specified brand. The 

burden of proof that the brand proposed by the Proposer is in fact equal to that referenced in the 

RFP/Contract Documents lies exclusively with the Proposer. In the event that either PSO staff or the 

Professional determines that the equal proposed by the Proposer does not meet the specifications, the 

successful Proposer shall be required to provide the named brand item, or an equal acceptable to PSO, at 

no additional cost to PSO. 

 

Each Proposer must furnish all requested information in the spaces provided on the Proposal (Part III). 

Additionally, where required pursuant to the provisions of this request for proposal package, each 

Proposer must submit the following with their Proposal: catalog cuts, sketches, descriptive literature, 

and/or complete specifications relative to the items proposed and offered. References to previously 

submitted material concerned with previous Proposals are not acceptable to PSO. 

 

15. COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT 

 

All material, equipment, etc., as proposed and offered by a Proposer, in instances where applicable due to 

the nature of the matter with which this RFP package is concerned, must meet and conform to all O.S.H.A. 

requirements as set forth in Subpart E of the O.S.H.A. Standards for Construction (29 CFR 1926), as 

amended. The signature of the Proposer or of the authorized representative thereof upon the Proposal (Part 

III) shall constitute certification of such fact. 

 

16. TIME IS OF THE ESSENCE; LIQUIDATED DAMAGES 

 

Each Proposer is reminded that time is of the essence of this Agreement, and failure to complete the Work 

on time shall constitute a material breach of the Agreement, the basis for a determination of the default of 

the Contractor, and termination of the Agreement for cause. If the RFP/Contract Documents so indicate, 

an amount determined for liquidated damages at the daily rate specified shall be assessed against the 

successful Proposer not complying with a stated delivery time or performance time (or similarly stated 

information) as found in the Agreement (Part IV). 

 

17. ASSIGNMENT OF THE CONTRACT 

 

No successful Proposer may make any assignment of any resulting Agreement between the parties, in 

whole or in part, without the prior written authorization of the PSO, which authorization shall remain the 

exclusive option of the PSO or its designee. 

 

18. AWARD OF CONTRACT; REJECTION OF PROPOSALS 

 

It is the intent of this RFP to award 2FY26 Commercial Building Mechanical PSO Forensics Building to 

the Proposer with the highest number of points based on the following criteria: 

A. Qualifications: Up to 30 total points  

1. Reputation, judgment, experience, and efficiency of the Proposer and Proposer’s proposed 

project team – Up to 10 points 
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a. Points will be awarded consistent with the combined quality of the Proposer’s 

background, staffing, and experience. Pasco Sheriff’s Office reserves the right to 

contact References provided by Proposer and/or current job contacts in its evaluation 

under this Section. 

2. Past performance of similar projects – Up to 10 points 

a. The quality of performance/quality of previous site development projects. 

Evaluation of performance/quality includes evaluation of project quality and whether 

Proposer finished prior projects within the stated time frame/budget. Pasco Sheriff’s 

Office reserves the right to contact References provided by Proposer and/or current 

job contacts in its evaluation under this Section. In the event Pasco Sheriff’s Office 

has utilized services from the Proposer within the last 3 years, PSO may also rely 

upon PSO’s past experience in the rating of this section.  

3. Local Builder – 10 points 

a. Local builder is defined as operating principally or having Proposer’s main office in 

Pasco County. Only proposers with a current principal place of business within Pasco 

County are eligible. Proposers must provide tax receipt for eligibility.  

B. Quality:  Up 15 total points 

a. Responsiveness of submittal – Up to 12 points. The following documents shall be 

completed and provided in Proposer’s response: 

a. Letter of Interest- (2 points) 

b. Standard Form (SF) 330- (3 points) 

c. Appendix A.1- (2 points) 

d. Schedule provided- (3 points) 

e. Proposal completed- (2 points) 

b. References: Up to 3 points 

i. Provide three (3) references for the most recent projects of similar size completed 

by Proposer. Proposer shall include contact names, company name, phone numbers, 

date of recent project completion, and total contract amount. 

C. Time Frame/Project Schedule:  25 total points 

a. Complete, reasonable, and attainable project schedule, include details as outlined 

below- Up to 25 points.  

i. Provide a schedule overview for the Project. Assume that the parties will be in 

contract by December 22, 2025. Date of substantial completion no later than 

April 1, 2026.  

     ii. Provide an estimated schedule of payments by month for the project. During 

each month, Proposer should provide an estimate for site development billed work performed 

during that timeframe. Proposer may identify specific months (April, May, June, etc) or use 

generic identifiers (Month 1, Month 2, Month 3, etc). 

 

D. Price. Pricing shall be a factor in evaluating the proposals; however, shall not be the 

determinative factor. Pasco Sheriff’s Office reserves the right to select a Contractor based on 

the listed criteria, instead of lowest proposal.  
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a. Points will be awarded as follows: The price proposals will be combined and averaged. 

The average of the submitted proposal prices will be divided by the Proposal amount and 

then multiplied by 30.  

 

Example: Average of Price Proposals = $2,000,000.00 

Proposer #1 Price = $2,000,000.00 $2,000,000.00  x  30 points = 1 x 30 = 30 points 

     $2,000,000.00 

 

Proposer #2 Price = $2,250,000.00 $2,000,000.00  x  30 points = .89 x 30 = 26.70 points  

     $2,250,000.00            (rounded to 26.7 points) 

 

Proposer #3 Price = $1,750,000.00 $2,000,000.00  x  30 points = 1.14 x 30 = 34.3 points 

     $1,750,000.00 

 

In the event a calculated score results in a decimal number, the final value for this section will be rounded 

to the nearest tenth. 

 

Total scoring is a mathematical addition of the criteria score.  Consideration for award is determined by 

the objective scoring criteria shown on Appendix A.4. The evaluation of responses will be made on the 

basis of comparative fulfillment of the criteria, as outlined above. In the event a Proposal is non-responsive 

in any category, it may be stricken as non-responsive and will not be considered. Complete and accurate 

responses to all items are necessary for the complete and fair evaluation of Proposals.  Exhibits of proposal 

opening, scoring document and reference letter included as Attachments F-H. 

The selected Proposer will be so notified by PSO staff, and shall be required, upon receiving such notice, 

to complete the Contractor Responsibility Survey form and provide all information and documentation 

requested therein. If, after reviewing the responsibility survey and accompanying submissions, the PSO 

elects to reject the selected proposer based on its responsibility evaluation, the PSO may perform the same 

responsibility evaluation, in succession, with each apparent next selected proposer until the contract is 

awarded to a suitable candidate or withdrawn. 

 

No award of the contract shall be made until the Proposer who has received from the PSO a Notice of 

Intent to Award has submitted to PSO a performance bond, payment bond, and any and all insurance 

certificates and such other further documentation as may be required by PSO as a condition precedent to 

such an award. 

 

A Proposal may be rejected upon the failure of a selected Proposer to provide to PSO in a timely fashion 

any such required documentation. The PSO, in its sole discretion, reserves the right to reject any and all 

Proposals and to waive any informality concerning Proposals whenever such rejection or waiver is deemed 

by the PSO to be in the best interests of the PSO. Likewise, PSO reserves the right to reject the Proposal 

of any Proposer that has previously failed to perform properly, or to complete on time, contracts of a 

similar nature; that is not, or does not appear to the satisfaction of PSO, in a position to perform the 



 

14

contract; or that has habitually, and without just cause, neglected the payment of bills or otherwise 

disregarded its obligations to subcontractors, material men, or employees. 

 

The ability of a Proposer to obtain a performance bond or a payment bond shall not be regarded as the 

sole test of the competency or responsibility of any Proposer. In the event a selected proposal exceeds the 

PSO’s budget amount, the PSO reserves the right to purchase by negotiation. 

 

19. EXECUTION OF WRITTEN CONTRACT 

 

The Proposer receiving from PSO a Notice of Intent to Award will be required to sign and submit to PSO, 

within ten (10) days after the issuance of said notice, a written agreement that has been made a part of this 

request for proposal package and identified as the Agreement (Part IV). Said written agreement will 

evidence in written form the contract to be made by PSO following award by PSO to the successful 

Proposer. For Projects involving funds from DEP, EPA, or involving state or federal funds, or a state 

appropriation, the ten (10) day period will not begin to run until after PSO has received approval of the 

award by the applicable awarding state/federal agency or DEP and/or EPA, as applicable. The Contract 

shall be contingent upon the timely provision by the Proposer to PSO of all documentation required by 

these contract documents, and may be unilaterally terminated by PSO for cause upon the failure of the 

Proposer to supply said bonds, insurance certificates and other required documentation within the time 

frames set forth in the Contract Documents. 

 

20. PROPOSAL BOND 

 

The Proposer who is awarded the contract will be required to provide a Proposal Bond as set forth in Part 

III, Exhibit A. The Proposal Bond is required regardless of the award amount of the Agreement.    

 

21. PERFORMANCE BOND AND PAYMENT BOND 

 

[X] A Performance Bond and Payment Bond will be required for 100% of the contract amount.  

 

[ ] A Performance Bond and Payment Bond will be required on this Agreement only if the amount of 

award is Two Hundred Thousand Dollars and No Cents ($200,000.00) or greater. 

 

The Performance Bond shall be issued in a sum equal to one hundred percent (100%) of the total awarded 

contract amount by a surety company considered satisfactory by PSO and authorized to transact business 

in the State of Florida, and shall be provided by the successful Proposer for purposes of insuring the 

faithful performance of the obligations imposed by the resulting contract. The Payment Bond shall be 

issued in a sum equal to one hundred percent (100%) of the total awarded contract amount by a surety 

company considered satisfactory by PSO and authorized to transact business in the State of Florida, and 

shall be provided by the successful Proposer for purposes of protecting PSO from lawsuits for non-

payment of debts as might be incurred during the performance by the successful Proposer under such 

contract. The Performance Bond and Payment Bond forms have been included in the Contract Documents 

as Exhibits A and B in Part II, and said forms must be properly executed by the surety company and the 

successful Proposer and submitted to PSO staff within ten (10) days after issuance of Notice of Intent to 
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Recommend Award by the PSO PURCHASING MANAGER. In lieu of the bonds required by this section, 

the successful Proposer may file with PSO an alternative form of security that shall be in the form of cash, 

money order, certified check, cashier's check, irrevocable letter of credit, or a security of the type listed in 

Part II of Chapter 625, Florida Statutes. Such alternative forms of security shall be for the same purpose 

and shall be subject to the same conditions as those applicable to the bonds required by this section. The 

determination of the value and acceptability of such alternative forms of security shall be made exclusively 

by PSO. 
 

22. SECURITY FORFEITURE 

 

If within ten (10) days after the issuance of the Notice of Intent to Recommend Award, the successful 

Proposer refuses, or otherwise neglects, to execute and deliver the required Agreement, or fails to furnish 

the required Performance and Payment Bonds, or acceptable alternative forms of security as stipulated 

herein, or any required insurance certification, the amount of the proposal security provided by said 

Proposer, whether cash, check, Proposal Guaranty, or some other acceptable form, or any combination of 

these, may be forfeited, and the Proposer shall be excluded from further consideration for award of the 

contract. No plea of mistake in the proposal or misunderstanding of the conditions of forfeiture shall be 

available to the Proposer for the recovery of its security, or as a defense to any action based upon the 

neglect or refusal to execute the required Agreement, and/or to furnish the required bonds and /or 

applicable insurance certification. 

 

23. LAWS AND REGULATIONS 

 

All applicable Federal, State, and local laws, ordinances, rules and regulations shall apply to this 

Agreement throughout, and they will be deemed to be included in the Agreement as though herein written. 

Florida law will govern all questions concerning implementation and execution of this contract and shall 

also be controlling in any cause of action brought pursuant to this contract. Venue shall be in Pasco 

County, Florida or the Middle District of Florida, Tampa Division. Except as outlined herein, in the event 

of a dispute, each Party is responsible for their own attorney’s fees and costs.  

 

24. CONTRACTUAL OBLIGATIONS 

 

The successful Proposer may not sublet or subcontract any of the contractual obligations concerning this 

matter except as provided for in the written contract between PSO and the Contractor. This statement does 

not prohibit subcontracting of the Work but does prohibit subcontracting overall management obligations 

pertaining to the Work, or any substantial component thereof, and not more than eighty percent (80%) of 

the Work, as measured against the Contract Price, shall be subcontracted under any circumstances. This 

limitation on subcontracting shall not apply to any aspect of the Work that involves the supply of 

equipment or materials alone. The Contractor shall retain ultimate liability for all contractual obligations. 

 

25. LACK OF FUNDING 

 

All funds for payment by the PSO under the resulting contract are subject to the availability of 

appropriated funds by the State of Florida for this purpose to the PSO. In the event sufficient funds are 
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not appropriated for the Mechanical Work for the Pasco Sheriff’s Office F1RST Complex, the PSO will 

terminate the contract, without termination charge or other liability. If at any time funds are not 

appropriated for the continuance of this contract, cancellation shall be accepted by the Contractor on thirty 

(30) days' prior written notice, but failure to give such notice shall be of no effect and PSO shall not be 

obligated under this contract beyond the date of termination. 

 

END OF SECTION
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PART II 

 

CONDITIONS OF THE CONTRACT 

 

A. GENERAL CONDITIONS 

 

ARTICLE 1 – CONTRACT DOCUMENTS 

 

Except for Titles, Subtitles, Headings, Running Headings, Table of Contents, and Indices (all of which 

are printed herein merely for convenience), the following, except for such portions that may be 

specifically excluded, constitute the Contract Documents: 

 

1.1 PROPOSAL REQUIREMENTS – INSTRUCTIONS TO PROPOSERS 

 

1.2 CONDITIONS OF CONTRACT 

 

A. GENERAL CONDITIONS EXHIBITS TO SUBPART A: 

 

Exhibit A: PERFORMANCE BOND FORM 

Exhibit B: PAYMENT BOND FORM 

Exhibit C: CERTIFICATE OF INSURANCE 

Exhibit D: ENDORSEMENT 

Exhibit E: APPLICATION FOR PAYMENT – FORM 

Attachment 1 – Disputes viz. prior application 

Attachment 2 – Disputes viz. current application Schedule of Values 

Exhibit F: CONTRACTOR’S AFFIDAVIT OF PAYMENT OF DEBT AND CLAIMS 

Exhibit G: SUBCONTRACTOR WAIVER OF LIEN AGAINST PAYMENT BOND  

 (PROGRESS AND FINAL) 

Exhibit H: CHANGE ORDER FORM 

Exhibit I: CONSENT OF SURETY TO CHANGE ORDER 

Exhibit J: ALLOWANCE AUTHORIZATION RELEASE (AAR) FORM 

Exhibit K: CONSENT OF SURETY TO FINAL PAYMENT 

A. SPECIAL CONDITIONS 

 

B. TECHNICAL SPECIFICATIONS 

 

1.3 PROPOSAL (including documentation accompanying the Proposal and any post- Proposal 

documentation submitted prior to the Notice to Apparent Low Proposer) 
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Exhibit A: Proposal Guaranty Form 

Exhibit B: FLORIDA TRENCH SAFETY ACT CERTIFICATION AND DISCLOSURE 

STATEMENT FORM 

Exhibit C: CONFLICT OF INTEREST DISCLOSURE FORM 

Exhibit D: CERTIFICATION OF UNDERSTANDING (NPDES AND PPCP) 

Exhibit E: CONTRACTOR RESPONSIBILITY SURVEY FOR ENGINEERING AND 

CONSTRUCTION SERVICES 

1.4 AGREEMENT 

 

1.5 The Executed Proposal Guaranty and Payment and Performance Bonds. 

 

1.6 All Addenda Issued by PSO. 

 

1.7 The original Specifications and Drawings. 

 

1.8 All Supplemental Drawings Issued After Award of the Agreement. 

 

1.9 All Field Orders, AARs, and/or Change Orders issued after Award of the 

Agreement. 

 

1.10 Site Examination 

 

ARTICLE 2 – DEFINITIONS 

 

The following words and expressions shall, wherever they appear in the Contract Documents be 

construed as follows. 

 

2.1 Addenda. Written or graphic instruments issued prior to the opening of Proposals that clarify, 

correct, or change the Contract Documents. 

 

2.2 Agreement. The principal written agreement between PSO and the CONTRACTOR that, along with 

other Contract Documents, sets forth the respective rights and obligations of the parties. The Agreement 

will be attached to and made a part of these Contract Documents as Part IV thereof. 

 

2.3 Allowance Authorization Release (AAR). The written pre-approval of the Pasco Sheriff’s Office’s 

designee for Allowance Work. 

 

2.4 Allowance Work. That additional or revised work described in Article 21 of this Part II of the 

Contract Documents. 
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2.5 Application for Payment. The formal written request of a CONTRACTOR for a payment, which is 

to include such supporting documentation as may be required by the Contract Documents and which is 

to be submitted on the most recent PSO-approved form. 

 

2.6 Beneficial Occupancy. The status of completion of a specified portion of the Project which (in the 

opinion of the DIRECTOR, upon recommendation by the PROJECT MANAGER, as evidenced by a 

Certificate of Beneficial Occupancy) is sufficiently complete, in accordance with the Contract 

Documents, so the PSO may utilize that portion for the purposes for which it was intended, when said 

use will not significantly interfere with the construction of the remaining (uncompleted) part of the 

Project. 

 

2.7 Proposal. The offer or proposal of the Proposer submitted on the prescribed form setting forth the 

price(s) for the Work to be performed. 

 

2.8 Proposer. Any natural person, partnership, corporation, limited liability company, or any other legal 

entity submitting a Proposal for the Work. 

 

2.9 Bonds., Performance, Payment, Warranty Bonds, and other instruments of security furnished by the 

CONTRACTOR and the SURETY for the CONTRACTOR in accordance with the Contract 

Documents. 

 

2.10 Change Order (CHOR). A written order signed by the Pasco County Sheriff’s or his designee 

authorizing an addition, deletion or revision in the Work or an adjustment in the Contract Price or the 

Contract Time issued after execution of the Agreement. 

 

2.11 Contract Documents. The Agreement between the parties and all other documents delineated in 

Article I of Subpart A of this Part II of the Conditions of the Contract. 

 

2.12 Contractor. The successful Proposer, whether a natural person, partnership, corporation, limited 

company, or any other legal entity or combination thereof, with whom the PSO has entered into the 

Agreement. 

 

2.13 Contract Price. The total monies payable by PSO to the CONTRACTOR under the Contract 

Documents. 

 

2.14 Contract Time. The number of calendar days stated in the Agreement for Completion of the Work 

and for performance of any Allowance Work hereunder, as amended by one or more approved Change 

Orders. The first day of the Contract Time shall be the date the Sheriff of Pasco County executes the 

Agreement (Part IV) on behalf of the PSO, unless otherwise specified in the Contract Documents. 

 

2.15 Cost of Work. With respect to Change Orders, the costs necessarily incurred and paid by the 

CONTRACTOR in the proper performance of the change order work, as delimited and restricted by 

Article 15 of this Part II of the Contract Documents. 
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2.16 Day. One calendar day when used in the Contract Documents, measured from midnight to the next 

midnight, unless specified as a business day, in which case the term shall exclude Saturdays, Sundays, 

and holidays for which PSO administration offices are closed for business during any given calendar 

year. 

 

2.17 Defective. An adjective which, when modifying the Work, refers to Work that is unsatisfactory, 

faulty, deficient or otherwise does not conform to the Contract Documents. 

 

2.18 DEPARTMENT. Except as otherwise modified, a term that refers to the Bureau, Division, or 

Section of the PSO that is overseeing the Project. Department: Operational Logistics 

 

2.19 DIRECTOR. Except as otherwise modified, a term that refers to the PSO designee initiating and 

managing the Project or the authorized designee thereof. Director: Inspector Construction Operations 

Keith Dillon 

 

2.20 Draft Payment Request. The draft of an Application for Payment, utilizing the most current PSO-

approved Application for Payment form and designated by the word “DRAFT” in the top-right corner of 

each page thereof, submitted by a CONTRACTOR to the PROJECT MANAGER in advance of, and as 

a condition precedent to, the submission by the CONTRACTOR of the Application for Payment, for the 

purpose of identifying and resolving possible errors which could cause any or all amounts of the 

Application for Payment to be rejected as disputed pursuant to the Florida Prompt Payment Act, Florida 

Statutes Section 218.735. 

 

2.21 Drawings. The drawings that show the character and scope of the Work to be performed and which 

have been prepared or approved by the PROFESSIONAL. 

 

2.22 Equal/Equivalent. A product, service, component or system that is demonstrated to the 

satisfaction of the DIRECTOR, upon the recommendation of the PROJECT MANAGER, to be equal to 

the product service, component or system specified. The DIRECTOR shall be the sole judge of 

acceptability of a proposed Equal/Equivalent. 

 

2.23 Field Order (FO). A written direction to the CONTRACTOR from the PROFESSIONAL that 

modifies Drawings and Specifications without changing Contract Price or Contract Time. 

 

2.24 Final Acceptance. The acceptance of the Work by PSO as evidenced by the signature of the 

PROJECT MANAGER and the DIRECTOR upon the Certificate of Final Completion form. Final 

Acceptance shall be deemed to have taken place only if and when such signature is affixed to such 

certificate. The Certificate of Final Completion shall be signed only after the PROJECT MANAGER 

and the DIRECTOR have assurance by tests, inspection, or otherwise that all of the provisions of the 

Contract Documents have been carried out. Final Acceptance may also require inspection by certain 

regulatory agencies. 

 

2.25 Final Total Price. The ultimate price to be used by PSO in its determination of the best Proposal, 

which shall be calculated by PSO based on the Total Price submitted by a Proposer and which may 

include the addition or deletion of Alternates included in the Alternate Schedule submitted by the 
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Proposer in the Proposal, as well as any allowances established and approved by PSO. Upon acceptance 

and award, the Final Total Price shall form the basis for the initial Contract Price. 

 

2.26 Final Completion. The status of completion of the Work such that, in the opinion of the 

DIRECTOR, upon the recommendation of the PROJECT MANAGER, as evidenced by a definitive and 

duly executed Certificate of Final Completion, all Work has been completed in accordance with the 

General Documents, and there remain no outstanding and unfinished Punch List items. 

 

2.27 Non-conformance Report (NR). A written notice from the PROJECT MANAGER to the 

CONTRACTOR reporting on an aspect of defective work requiring the immediate correction of the 

same by the CONTRACTOR. 

 

2.28 Notice. Any notice required or permitted by the Contract Documents. Said Notice shall be in 

written form. Notice shall be served upon the CONTRACTOR at the place of business given in the 

Contract Documents. Notice to PSO shall be served to the DIRECTOR at 7432 Little Road, New Port 

Richey, FL 34654 and copy to PSO General Counsel at 8700 Citizens Drive, New Port Richey, FL 

34654. 

 

2.29 Notice to Proceed (NTP). The written notice issued to the CONTRACTOR by the PROJECT 

MANAGER, upon the instructions of the DIRECTOR, to begin the Work. 

 

2.30 Notice of Suspension. The written notice issued to the CONTRACTOR by the PROJECT 

MANAGER, upon the instructions of the DIRECTOR, to suspend the Work pursuant to paragraph 16.1 

of Article 16 of this Part II of the Contract Documents. 

 

2.31 Notice of Termination. The written notice issued to the CONTRACTOR by the PROJECT 

MANAGER, upon the instructions of the DIRECTOR, to terminate the Work for reasons other than the 

convenience of the PSO, pursuant to paragraph 16.2 of Article 16 of this Part II of the Contract 

Documents. 

 

2.32 Notice of Termination of Convenience. The written notice issued to the CONTRACTOR by the 

PROJECT MANAGER, upon the instructions of the DIRECTOR, to terminate the Work for the 

convenience of PSO pursuant to paragraph 16.2.3 of Article 16 of this Part II of the Contract 

Documents. 

 

2.33 Notice to Selected Proposer. The written notice issued by PSO to the selected BEST VALUE 

Proposer, directing said Proposer to complete the Contractor’s Responsibility Survey (Part III – Exhibit 

F) and execute and submit the Agreement (Part IV) for possible submission to the PSO. 

 

2.34 Pasco Sheriff’s Office (PSO). The law enforcement agency in Pasco County led by the duly 

elected Sheriff of Pasco County.  

 

2.35 Pay Quantity. When applicable, the estimated quantity multiplied by the unit price for each pay 

item specified in the Proposal (Part III). 
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2.36 Professional. The professional architectural/engineering firm designated to perform the engineered 

plans for the Work by a prior agreement entered into between PSO and said firm. PROFESSIONAL: 

Livestone Consulting 2901 W. Busch Blvd., Suite 204, Tampa, FL. 33618  

 

2.37 Project. The total construction activities comprising the Work to be provided under the Contract 

Documents, in whole or in part as indicated elsewhere in the Contract Documents. 

 

2.38 Project Manager (PM). A natural person employed or contracted by PSO and assigned to manage 

and administer the Project that is the subject of the Contract Documents. The PROJECT MANAGER 

may designate in writing a PROJECT REPRESENTATIVE to perform certain duties and 

responsibilities as maybe set forth in the Special Conditions. Project Manager: Inspector Construction 

Operations Keith Dillon 

 

2.39 Project Representative (PR). A natural person employed by PSO and designated in writing by the 

PROJECT MANAGER, with the written concurrence of the DIRECTOR, to perform certain duties and 

responsibilities as set forth in the Special Conditions. 

 

2.40 Punch List. A detailed list of Work remaining after Substantial Completion prepared or approved 

by the PROJECT MANAGER with the consent of the DIRECTOR that the CONTRACTOR must 

complete to achieve Final Completion and a prerequisite to Final Acceptance. 

 

2.41 Schedule. A plan for performing Work or achieving an objective. 

 

2.42 Schedule of Values. A statement furnished by the CONTRACTOR to PSO reflecting the portions 

of the Contract Price sum allotted for the various parts of the Work and used as the basis for reviewing 

the applications of the CONTRACTOR for progress payments. 

 

2.43 Sheriff. The duly elected Sheriff of Pasco County.  

 

2.44 Site. The area(s) on which the operations of the CONTRACTOR are carried out and such other 

adjacent areas that may be designated as such by the Contract Documents. 

 

2.45 Specifications. Those portions of the Contract Documents consisting of written (general or 

detailed) technical descriptions of materials, equipment, construction systems, standards, and 

workmanship as applied to the Work and certain administrative details applicable thereto. 

 

2.46 Subcontractor. Any natural person, partnership, corporation, limited liability company, or other 

legal entity or combination thereof, other than employees of the CONTRACTOR, who contracts with 

the CONTRACTOR to furnish labor, materials, and/or equipment for the Work. 

 

2.47 Submittals. All drawings, diagrams, illustrations, schedules, samples, test results, and other data 

which are specifically prepared by a CONTRACTOR, SUBCONTRACTOR, manufacturer, fabricator, 

supplier, or distributor to illustrate some portion of the Work and all such illustrations, brochures, 

standard schedules, performance charts, instructions, diagrams, and other information submitted by 

CONTRACTOR to illustrate material or equipment for some portion of the Work. 
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2.48 Substantial Completion. The status of completion of the Work which, in the opinion of the 

DIRECTOR, upon recommendation of the PROJECT MANAGER, as evidenced by a definitive 

Certificate of Substantial Completion, is sufficiently complete, in accordance with the Contract 

Documents, so that the Work can be utilized for the purposes for which it was intended. All tests reports 

required to verify the Project’s compliance with the Contract Documents must be provided as a 

condition precedent to the PSO’s issuance of a Certificate of Substantial 

Completion. 

 

2.49 Substitution. A product, service, component or system that is not equal to that delineated in the 

Specifications, but which is proposed by the CONTRACTOR in lieu thereof. The acceptability of a 

Substitution shall be based on the data submitted and the benefit of PSO, including, but not limited to, 

appropriate adjustments in price. The PROJECT MANAGER shall make a recommendation to the 

DIRECTOR with respect to any proposed substitutions, and the DIRECTOR shall be the sole judge of 

acceptability of any Substitution. 

 

2.50 Supplemental Drawings. The drawings issued after the execution of the Agreement to explain 

further, to illustrate, or to show changes in the Work. 

 

2.51 Surety. Any business entity that executes, as Surety, the Performance, Payment or Warranty Bonds 

submitted by or on behalf of a CONTRACTOR. 

 

2.52 Total Price. The total price for which a Proposer proposes to complete the Work, as submitted by a 

Proposer in a Proposal to PSO, based on the Schedule included with the Proposal, but exclusive of 

adjustments by PSO for Alternates listed in the Alternative Schedule included in the Proposal, and 

exclusive of any Allowances by PSO. 

 

2.53 Work. The work to be performed under this Agreement shall consist of furnishing all plant, tools, 

equipment, materials, supplies, and manufactured articles and for furnishing all transportation and 

service, including fuel, power, water, and essential communications, and for the performance of all 

labor, work or other operations required for the fulfillment of the Agreement in strict accordance with 

the specifications, schedules, drawings and other Contract Documents as herein defined, all of which are 

made a part hereof, and including such detailed sketches as may be furnished by the PROFESSIONAL 

from time to time during construction in explanation of said Contract Documents. The Work shall be 

complete and all work, materials, and services not expressly shown or called for in the Contract 

Documents which may be necessary for the complete and proper construction of the Work in good faith 

shall be performed, furnished and installed by the CONTRACTOR as though originally so specified or 

shown, at no increase in cost to PSO. 

 

ARTICLE 3 –PRELIMINARY MATTERS 

 

3.1 Delivery of Bonds and Other Documents. When the Proposer delivers the executed Agreement to 

PSO, Payment and Performance Bonds shall be delivered as may be required in accordance with these 

Contract Documents. Subsequent to PSO’s execution of the Agreement and as a strict precedent to the 

issuance of a Notice to Proceed for the WORK, the Proposer must deliver to PSO a certified copy of the 
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recorded bonds, along with a Project schedule, a schedule of values and a Maintenance of Traffic plan 

for PSO review and approval on or before the date of the pre-construction meeting. A Warranty Bond on 

the completed Work, to ensure that the Warranty obligations of the CONTRACTOR will be fulfilled, 

shall be delivered to PSO in accordance with these Contract Documents as a prerequisite to the issuance 

of a Certificate of Substantial Completion, unless such coverage has otherwise been provided under the 

express terms of a Performance Bond. UNLESS THE DIRECTOR OR PURCHASING MANAGER 

HAS GRANTED AN EXTENSION OF TIME TO THE CONTRACTOR, THE FAILURE OF THE 

CONTRACTOR TO SUBMIT BONDS OR ANY OTHER DOCUMENTATION REQUIRED BY 

THESE CONTRACT DOCUMENTS TO PSO IN A TIMELY MANNER SHALL CONSTITUTE 

GROUNDS FOR THE TERMINATION BY THE PSO OF THE AGREEMENT FOR CAUSE. 

 

3.2 Commencement of Contract Time. The Contract Time shall commence on the date specified in the 

PSO’s written Notice to Proceed. Such Notice will be issued by PSO after execution of the Agreement 

(Part IV) by the SHERIFF on behalf of PSO. 

 

3.3 Commencement of the Project. The CONTRACTOR shall begin the Work on the date the Contract 

Time commences. No Work shall be done prior to the date on which the Contract Time commences. 

Any Work performed by the CONTRACTOR prior to date on which Contract Time commences shall 

be at the sole risk and expense of the CONTRACTOR. 

 

3.4 Before Commencement of Each Part of the Work 

 

3.4.1 Before undertaking each part of the Work, the CONTRACTOR shall carefully study and 

compare the Contract Documents and check and verify pertinent figures and all applicable field 

measurements. The CONTRACTOR shall promptly report in writing to the PROJECT 

MANAGER any conflict, error, or discrepancy that it may discover. However, the 

CONTRACTOR shall not be liable to PSO for failure to report any conflict, error, or discrepancy 

in the Drawings or Specifications unless the CONTRACTOR had actual knowledge thereof, or if 

the CONTRACTOR, by the exercise of reasonable diligence, should have known thereof. 

 

3.4.2 At or before the pre-construction conference, the CONTRACTOR shall submit to the 

PROJECT MANAGER a proposed preliminary progress schedule covering the activities of 

Work. The schedule shall also include start and completion dates of the various stages of the 

entire Work and a preliminary schedule of submittals. The preliminary schedule will be 

superseded by final schedules as called for in the Contract Documents. The CONTRACTOR 

must also provide a schedule of values and a MOT Plan for PSO review and approval. 

 

3.4.3 The CONTRACTOR or SUBCONTRACTORS shall perform no Work, and make no 

irrevocable commitments to vendors made, until the Contract Time commences. 

 

3.5 Qualifications of Subcontractors, Vendors, and Suppliers 

 

3.5.1 Within ten (10) days after receipt of Notice to Selected Proposer, or prior to the award of 

the contract by PSO (whichever is earlier) the CONTRACTOR shall submit to the PROJECT 

MANAGER a list of all SUBCONTRACTORS and all such other persons and organizations 
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whom the CONTRACTOR intends to utilize in performing portion of the Work. The 

CONTRACTOR shall indicate the corresponding line item as shown on the Schedule of Values 

under which each SUBCONTRACTOR will be working. 

 

3.5.2 The CONTRACTOR agrees, within fourteen (14) days of receipt of a written request from 

DIRECTOR, to promptly remove from the Project any personnel employed or retained by the 

CONTRACTOR, whom DIRECTOR may request in writing to be removed, with or without 

cause. Any substitution submitted by CONTRACTOR must be acceptable to the DIRECTOR 

and said substitution shall be at no additional cost to PSO. 

 

3.5.3 The CONTRACTOR agrees, within fourteen (14) days of receipt of a written request from 

DIRECTOR, to promptly remove and replace any SUBCONTRACTOR employed or retained by 

the CONTRACTOR, whom DIRECTOR shall request in writing to be removed, with cause. If 

DIRECTOR requires the removal of any SUBCONTRACTOR, the CONTRACTOR shall 

submit a substitute acceptable to DIRECTOR and said substitution shall be at no additional cost 

to PSO. 

 

3.5.4 The CONTRACTOR may remove or replace a SUBCONTRACTOR employed or retained 

by the CONTRACTOR only with the prior written approval of the DIRECTOR. Said approval 

shall not be issued absent submission by the CONTRACTOR to the DIRECTOR of evidence, 

acceptable to the DIRECTOR, that the SUBCONTRACTOR to be removed or replaced has been 

paid in full for all services and material rendered by the SUBCONTRACTOR in connection with 

the Project. 

 

3.6 Pre-construction Conference. Within ten (10) days following the award of contract by PSO, a 

conference shall be held for review and acceptance of the preliminary schedules and other deliverable 

specified (see 3.4.2 above); to establish procedures for handling submittals and process Applications for 

Payment, and to establish a working understanding among the parties as to the Work. These items are 

discussed in greater detail in the Special Conditions and/or Technical Specifications. 

 

ARTICLE 4 – CONTRACT DOCUMENTS; INTENT, CONFLICTS, INTERPRETATION AND 

REUSE 

 

4.1 Precedence 

 

4.1.1 The Contract Documents comprise the entire agreement between PSO and 

CONTRACTOR concerning the Work and may be altered only by Change Order. 

 

4.1.2 It is the intent of the Contract Documents to describe the total Work to be constructed. The 

Contract Documents are complementary. What is called for by one is as binding as if called for 

by all. If the CONTRACTOR finds a conflict, error, or discrepancy in the Contract Documents, 

the CONTRACTOR shall call it to the attention of the PROFESSIONAL in writing before 

proceeding with the Work. The PROFESSIONAL shall respond with a written clarification as 

provided in Article 10. Any delays associated with the clarification shall be considered for time 

extensions only and no damages for delay will be allowed, absent fraud, bad faith, or active 
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interference on the part of PSO accompanied by actual malicious intent to delay. In resolving 

such conflicts, errors, and discrepancies, the Contract Documents shall be given precedence in 

terms of the most stringent requirements as determined by the DIRECTOR. Enforcement of the 

most stringent requirements shall be at the sole option of PSO. Figure dimensions on the 

Drawings shall govern over scale dimensions, and the detailed Drawings shall govern over 

general Drawings. Any Work that may reasonably be inferred from the Contract Documents as 

being required to produce the intended result shall be supplied whether or not it is specifically 

called for Work, materials, or equipment described in words that, so applied, have a well-known 

technical or trade meaning shall be deemed to have such recognized meaning. 

 

4.2 Reuse of Documents. Neither the CONTRACTOR nor any SUBCONTRACTOR, manufacturer, 

fabricator, supplier, or distributor shall have or acquire any title or ownership rights in any of the 

Drawings, Specifications, or other documents (or copies thereof) prepared by, or bearing the seal of, the 

PROFESSIONAL, and they shall not reuse any of them on extensions of the Project or in connection 

with any other project. 

 

ARTICLE 5 – PROJECT CONDITONS 

 

5.1 Availability of Lands 

 

5.1.1 PSO shall make available, at the times indicated in the Contract Documents, the lands upon 

which the Work is to be done, rights-of-way for access thereto, and such other lands that are 

designated for use by PSO for the Project. If the CONTRACTOR believes that any delay in the 

furnishing of these lands by PSO constitutes a valid reason for an extension of the Contract 

Time, the CONTRACTOR may make a claim for such time extension as provided for in Articles 

11 and 13, but in no event will the CONTRACTOR be entitled to any damages or additional 

compensation for such delay, absent fraud, bad faith, or active interference on the part of PSO 

accompanied by actual malicious intent to delay. The CONTRACTOR shall provide for all 

additional lands and access thereto that may be required for temporary construction facilities or 

storage of materials and equipment. Upon request, the PROJECT MANAGER shall furnish to 

the CONTRACTOR copies of all land use agreements outlining the authority of PSO to build 

upon the lands.  

 

5.1.2 Upon request, the PROJECT MANAGER shall furnish to the CONTRACTOR copies of all 

available boundary surveys and subsurface tests. 

 

5.2 Unknown or Concealed Conditions 

 

5.2.1 If conditions are encountered, excluding existing utilities, at the Site which are: 

 

(1) subsurface or otherwise concealed physical conditions which differ materially from 

those indicated in the Contract Documents, or  

 

(2) unknown physical conditions, of an unusual nature, which differ materially from 

those ordinarily found to exist and generally recognized as inherent in construction 
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activities of the character provided for in the Contract Documents, then the 

CONTRACTOR shall give PSO notice thereof promptly before conditions are disturbed 

and in no event later than 48 hours after first observance of the conditions. 

 

Failure to provide timely notice shall be considered a waiver by the CONTRACTOR of 

any claim relating to such unknown or concealed condition, unless PSO in its sole 

discretion allots some additional time for notice. 

 

5.2.2 The PROJECT MANAGER and the PROFESSIONAL shall promptly investigate such 

conditions, and, if they differ materially and cause an increase or decrease in the cost of, or the 

time required for, performance of any part of the Work by the CONTRACTOR, the PROJECT 

MANAGER shall recommend to the DIRECTOR, for approval by the Sheriff or his designee, as 

authorized herein, an equitable adjustment in the Contract Price or Contract Time, or both. If the 

PROFESSIONAL and the PROJECT MANAGER determine that the conditions at the Site are 

not materially different from those indicated in the Contract Documents or are not materially 

different from those ordinarily found and that no change in the terms of the Agreement is 

justified, the PROJECT MANAGER shall notify the CONTRACTOR of the determination in 

writing. The Work shall be performed after the PROJECT MANAGER provides direction. 

 

5.2.3 The CONTRACTOR shall ascertain such conditions, described in 5.2.1 as may be readily 

determined by inspection and inquiry, such as the location, accessibility, and general character of 

the Site, prior to submitting a Proposal. 

 

5.2.4 The basis of determining payment for unknown or concealed conditions involving 

excavation and/or fill shall be by representative cross-sections taken before, and after, the 

performance of the Work by the CONTRACTOR. 

 

5.3 Reference Points. The PROFESSIONAL shall establish on the Drawings such general reference 

points as in its judgment will enable the CONTRACTOR to proceed with the Work. The 

CONTRACTOR shall establish the coordinates and elevations of two permanent benchmarks on the site. 

The CONTRACTOR shall establish construction control including, but not limited to construction 

baseline, any additional temporary benchmarks, and elevations at 1000-foot intervals by utilizing a 

registered land surveyor in compliance with all of the requirements of Chapter 472, Florida Statutes 

(Land Surveying). The CONTRACTOR shall be responsible for the layout of the Work, shall protect 

and preserve the established reference points and shall make no changes or relocations to them without 

the prior written approval of the PROFESSIONAL. The CONTRACTOR shall, within forty-eight (48) 

hours, give notice to the PROJECT MANAGER or Project Representative whenever any reference point 

is lost or destroyed or requires relocation because of necessary changes in grades or locations. The 

CONTRACTOR shall replace and accurately relocate all reference points so lost, destroyed, or moved 

by utilizing a registered land surveyor in compliance with all of the requirements of Chapter 472, 

Florida Statutes (Land Surveying). 

 

5.4 Existing Utilities. Information shown on the Drawings as to the location of existing utilities has 

been prepared from the most reliable data available to PSO. The provision of such information does not 

relieve the CONTRACTOR from performing its own due diligence regarding existing utilities. The 
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CONTRACTOR also acknowledges that PSO has no control over the relocation schedules of the 

effected utilities within the Project area. Prior to commencing Work, the CONTRACTOR shall be 

responsible for verification of the location of all underground utilities to the extent that the utilities can 

be reasonably located. The CONTRACTOR shall, at a minimum, contact all utility companies for the 

purpose of having all utilities located by the utility companies. The CONTRACTOR shall clear and grub 

those areas identified by the affected utility as essential to its work. Furthermore, the CONTRACTOR 

shall be responsible for discovery of existing underground installations, in advance of excavating or 

trenching, by contacting all local utilities, and by prospecting to ascertain that the utilities shown or 

otherwise identified are in the area shown. When such exploratory excavations show the utility location 

as indicated on the drawings to be in error, the CONTRACTOR shall so notify the PROJECT 

MANAGER. PSO shall not be liable for any damage or delay caused by any utility line that was or 

could have been identified by the CONTRACTOR using reasonable means. If the CONTRACTOR fails 

to fulfill its due diligence investigation or negligently conducts the due diligence investigation with 

respect to existing utilities prior to the commencement of Work, the CONTRACTOR will be deemed to 

have waived any claim the CONTRACTOR might otherwise have had to an adjustment of the Contract 

Price or Contract Time. If the CONTRACTOR fully performs a due diligence investigation with respect 

to existing utilities prior to the commencement of Work, and the CONTRACTOR is subsequently 

delayed by an unknown existing utility conflict, the CONTRACTOR may make a claim for an extension 

to the Contract Time in accordance with the requirements of the Contract Documents, but in no event 

will the CONTRACTOR be entitled to any damages or additional compensation from PSO. 

 

ARTICLE 6 – BONDS, INSURANCE AND INDEMNIFICATION 

 

6.1 Performance and Payment Bonds. The CONTRACTOR shall execute a Performance Bond and a 

Payment Bond as shown in Part II, Exhibits A and B, or furnish acceptable alternative forms of security 

as stipulated in the Instruction To Proposers (Part I) as security for the faithful performance and payment 

by the CONTRACTOR of all obligations of the CONTRACTOR under the Contract Documents. The 

CONTRACTOR shall cause each such bond (or acceptable alternative) to be in an amount equal to 

100% of the Contract Price, as said Contract Price may be adjusted from time to time by an appropriate 

Change Order. Additionally, each such bond shall be as shown on the attached forms and shall be 

executed by the CONTRACTOR, and by a SURETY, authorized to do business as a surety in Florida, 

who is otherwise acceptable to PSO. Said executed Performance Bond and Payment Bond shall be 

provided to PSO by the CONTRACTOR prior to submission of the Agreement (Part IV) to the 

SHERIFF for approval and execution. Prior to commencing Work, it shall be the responsibility of the 

CONTRACTOR to record in the Public Records of Pasco County the executed Performance Bond and 

Payment Bond and to provide PSO with a certified copy of the recorded bonds. 

 

6.2 Warranty Bond. Upon completion of the Project and as a condition of Substantial Completion, the 

CONTRACTOR shall execute a Warranty Bond in a form acceptable to PSO, or furnish acceptable 

alternative forms of security for the faithful performance by the CONTRACTOR of the obligation of the 

CONTRACTOR to warranty and guarantee the Work under the Contract Documents, unless coverage is 

already provided under the express terms of an acceptable alternative) to be in an amount sufficient to 

guarantee the Work pursuant to Article 14 of this Part II, as said Work may be adjusted from time to 

time by an appropriate Change Order. Each such bond shall be executed by the CONTRACTOR, and by 
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a SURETY, authorized to do business as a surety in Florida, that is otherwise acceptable to PSO, and 

delivered to PSO immediately before, and as a condition of Substantial Completion. 

 

6.3 Insurance of the Contractor 

 

6.3.1 During the life of this Agreement, the CONTRACTOR shall provide, pay for, and maintain 

insurance of the types and in the amounts described herein. All such insurance shall be provided 

by responsible companies with A.M. Best ratings of A-, Class 8 or better, authorized to transact 

business in the State of Florida, and which are satisfactory to PSO. Promptly after the issuance 

by PSO of the Notice to Selected Proposer of this Agreement, and prior to submission of the 

Agreement (Part IV) to the SHERIFF for approval and execution, the CONTRACTOR shall 

provide to PSO evidence of insurance coverage of the types, and in the amounts, required 

hereunder by submitting executed Certificates of Insurance, the preferred form of which is found 

in this Part II, Exhibit C. Each Certificate shall set forth the original manual signature of the 

authorized representative of the insurance company/companies identified therein and shall have 

attached thereto proof that said representative is authorized to execute the same. In addition, the 

CONTRACTOR shall provide certified true and exact copies of all required policies and of 

endorsements to PSO within sixty (60) days of the issuance by PSO of the Notice to Selected 

Proposer. 

 

6.3.2 All policies of insurance mandated by this Agreement shall name PSO as a certificate 

holder and require that the insurer give PSO thirty (30) days written notice of any cancellation, 

intent not to renew, or reduction in coverage; and ten (10) days written notice of any non-

payment of premium. Such notice shall be delivered by First-Class U.S. Mail to:  

 

Pasco Sheriff’s Office 

ATTN:  Purchasing Department  

8661 Citizens Drive 

New Port Richey, Florida 34654  

 

In the event of any reduction in the aggregate limit of any policy, the CONTRACTOR shall 

immediately restore such limit to the amount required herein. 

 

6.3.3 All insurance coverage provided by the CONTRACTOR shall be primary to any insurance 

or self-insurance program of PSO applicable to the Work provided for in this Agreement. 

 

6.3.4 Receipt by PSO of any Certificate of Insurance or copy of any policy evidencing the 

insurance coverage and limits required by the Contract Documents does not constitute approval 

or agreement by PSO that the insurance requirements have been satisfied or that the insurance 

policies shown on the Certificates of Insurance are in compliance with the requirements of the 

Contract Documents. 

 

6.3.5 No work for PSO shall commence, nor occupancy by the CONTRACTOR of any of its 

property take place, until the required Bonds, Certificates of Insurance, and copies of the 
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associated policies, if requested, are received by PSO, even if the Contract Time has 

commenced. 

 

6.3.6 The insurance coverage and limits required of the CONTRACTOR under the Contract 

Documents are designed to meet the minimum requirements of PSO. They are not designed as a 

recommended insurance program for the CONTRACTOR. The CONTRACTOR shall be 

responsible for the sufficiency of its own insurance program. Should the CONTRACTOR have 

any questions concerning its exposures to loss under the Contract Documents or the insurance 

coverage needed therefore, it should seek professional assistance. 

 

6.3.7 If the insurance coverage initially provided by the CONTRACTOR is to expire prior to 

completion of the Work, renewal Certificates of Insurance shall be furnished to PSO thirty (30) 

days prior to expiration of current coverage.  

 

6.3.8 Should the CONTRACTOR fail to maintain any of the insurance coverage required by the 

Contract Documents, PSO may, at its sole option, either terminate this Agreement for default, or 

procure and pay for such coverage, charging the CONTRACTOR for, and deducting the costs of, 

the same from payments due the CONTRACTOR. A decision by PSO to procure and pay for 

such insurance coverage shall not operate as a waiver of any of its rights under the Contract 

Documents. 

 

6.3.9 In addition to being listed as a certificate holder, all liability insurance policies obtained by 

the CONTRACTOR to meet the requirements of the Contract Documents, other than the 

Worker’s Compensation and Employer’s Liability Policy, shall provide that the PSO, the Sheriff, 

and its employees and agents, shall be “additional insureds” under the Policy and shall also 

incorporate a Severability of Interest provision. All insurance coverage provided under this 

Section shall apply to all the activities of the CONTRACTOR under the Contract Documents 

without regard for the location of such activity. 

 

6.3.10 Coverage. Amounts and type of insurance shall conform to the following minimum 

requirements with the use of current Insurance Service Office forms and endorsements or their 

equivalent. 

 

6.3.10.1 Worker’s Compensation and Employer’s Liability Insurance. The 

CONTRACTOR shall maintain coverage for all employees engaged in the Work, in 

accordance with the laws of the State of Florida. The CONTRACTOR also agrees to 

waive its right of subrogation as part of this coverage. The amount of each insurance shall 

not be less than: 

 

a. Workers’ Compensation   Florida Statutory Requirements 

b. Employer’s Liability   $100,000.00 Limit Each Accident 

$500,000.00 Limit Disease Aggregate 

$100,000.00 Limit Disease Each Employee 
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6.3.10.2 Commercial General Liability Insurance. Coverage shall include, but not limited to, 

liability arising from the Premises, operations, independent contractors, products, completed 

operations, personal and advertising injury. Contractual coverage for this Contract, including any 

hold harmless and/or indemnification agreement(s), shall be provided on an ISO form CG 0001 

or its equivalent. Limits of coverage shall not be less than the following on a per occurrence 

basis: 

 

General Aggregate      $2,000,000.00 

 

Products – Completed Operations Aggregate  $2,000,000.00 

 

Personal and Advertising Injury    $500,000.00 

 

Each Occurrence      $2,000,000.00 

 

Fire Damage (Any One Fire)     $50,000.00 

 

Specific Contract Aggregate Limits   $ (same as above) 

 

a. The Aggregate Limits shall be separately applicable through the use of the 

endorsement attached hereto as Exhibit D or its equivalent according the PSO. 

 

b. If the General Liability Insurance required herein is issued or renewed on a “claims 

made” form, as opposed to the occurrence” form, the retroactive date for coverage shall 

be no later than the date the Contract Time commences and shall provide that in the event 

of cancellation or nonrenewal the discovery period for insurance claims (Tail Coverage) 

shall be extended for three (3) years beyond the completion and acceptance date of the 

Project under this Contract. 

 

6.3.10.3 Business Automobile Liability Insurance. Coverage shall be maintained by the 

CONTRACTOR as to ownership, maintenance, and use of all of its owned, non-owned, leased or 

hired vehicles with limits of not less than:  

 

a. Bodily Injury & Property Damage Liability:  

 

$1,000,000.00 Combined Single Limit Each Accident 

 

6.3.10.4 All Risk Coverage. For purposes of this Agreement, Builder’s Risk coverage is/is not 

required; Installation Floater coverage is/is not required. If either or both are required, the 

CONTRACTOR shall provide said coverage, which shall include the following minimum 

requirements: 

 

a. All Risk coverage shall be issued by insurance company(s) approved by the State of 

Florida Department of Insurance and acceptable to PSO. All coverage and endorsements 

must be on forms acceptable to PSO. The CONTRACTOR shall pay any and all 
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premiums for this insurance, with any deductibles being the sole responsibility of the 

CONTRACTOR. If both Builder’s Risk and Installation Floater have been specified, no 

more than one deductible per occurrence shall apply. Maximum deductible per 

occurrence for this Project: $ N/A. 

 

b. Limit of coverage shall be 100% of the completed value of any building(s) or 

structure(s), or 100% of the value of the equipment to be installed, as appropriate; and 

Installation Floater coverage shall also provide for coverage of the installed equipment, 

including labor and materials, prior to final completion of the Project. 

 

c. Waiver of Occupancy Clause or Warranty: Policy must be specifically endorsed to 

eliminate any “occupancy clause” or similar warranty or representation that the 

building(s) or structure(s) will not be occupied.  

 

6.3.10.3.5 Pollution Liability Insurance. For purposes of this Agreement, Pollution Liability 

Insurance coverage is/is not required. If required, the CONTRACTOR shall provide said 

coverage, which shall include the following minimum requirements: The minimum limits of 

liability shall be: $2,000,000.00 per occurrence/ $2,000,000.00 aggregate for the incident. The 

CONTRACTOR shall maintain pollution liability coverage for bodily injury, property damage 

and environmental damage caused by a pollution incident. 

 

6.3.10.6 Certificates of Insurance. Certificates of Insurance evincing the insurance coverage 

specified in paragraphs 6.3.10.1 through 6.10.5 inclusive, and in paragraph 6.2.10.4, when 

required, shall be filed with the PSO Purchasing Department within ten (10) days of the Notice 

to Apparent Low Proposer. The required Certificates of Insurance shall name the types of 

policies provided, and shall refer specifically to this Contract. 

 

6.4 Untimely Submission. The failure of the CONTRACTOR to submit the required Payment Bond, 

Performance Bond, and Certificates of Insurance within the times required by this Article may result in a 

delay in issuing the Award. The parties specifically agree that such a delay is neither excusable nor 

compensable and will not entitle the CONTRACTOR to a change in the Contract Price or Time. The 

PSO also reserves the right to reject the CONTRACTOR’s Proposal and to award the contract to the 

next selected Proposer if the required documents are not received within the timeframe specified herein. 

 

6.5 Indemnification 

 

6.5.1 The CONTRACTOR shall indemnify and hold harmless the PSO, the Sheriff of Pasco 

County, and the employees and agents of PSO from, and against, all liabilities, claims, suits, 

demands, damages, losses, and expenses, including, but not limited to attorneys’ fees, arising out 

of, or resulting from, the performance of the Work, provided that any such liability, claim, suit, 

demand, damage, loss or expense: (a) is attributable to bodily injury, sickness, disease or death, 

or injury to or destruction of tangible property (other than the Work itself), including the loss of 

use resulting therefrom; and (b) is caused in whole or in part by the negligence, recklessness or 

intentional wrongful misconduct of the CONTRACTOR, any SUBCONTRACTOR, anyone 
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directly or indirectly employed by any of them, or anyone for whose acts any of them may be 

liable in the performance of the Construction Contract. 

 

6.5.2 In any and all claims against PSO, the Sheriff of Pasco County, or against any of the agents 

or employees of PSO, by any employee of the CONTRACTOR, any SUBCONTRACTOR, 

anyone directly or indirectly employed by any of them, or anyone for whose acts any of them 

may be liable, the indemnification obligation under the previous paragraph shall not be limited in 

any way as to the amount or type or damages, compensation or benefits payable by or for the 

CONTRACTOR or any SUBCONTRACTOR under workmen’s compensation acts, disability 

benefit acts, or other employee benefit acts. 

 

6.5.3 The CONTRACTOR shall indemnify and hold harmless the PSO and anyone directly or 

indirectly employed by the PSO from and against all claims, suits, demands, damages, losses, 

and expenses including, but not limited to, attorney’s fees, arising out of any infringement of 

patent rights, copyrights, trademarks, trade dress, or other intellectual property rights held by 

others, and shall defend all such claims in connection with any alleged infringement of such 

rights. 

 

6.5.4 The CONTRACTOR shall, at the option of PSO, underwrite on an interim basis all 

expenses associated with the legal defense of the PSO, pending the outcome of any litigation 

through appeal, with respect to any liabilities, claims, suits, demands, damages, losses, and 

expenses, including, but not limited to, attorneys’ fees, for which the CONTRACTOR may be 

liable to PSO, in whole or in part, pursuant to 6.5.1-6.5.3 above, irrespective of whether said 

liabilities, claims, suits, demands, damages, losses, and expenses, including, but not limited to, 

attorneys’ fees, may ultimately be found by a court of law to have been causes, in whole or in 

part, by the negligence or other fault of PSO. In discharging this duty to PSO, the 

CONTRACTOR shall strictly account to PSO on a monthly basis for all expenditures so 

incurred. Upon the conclusion of any litigation through appeal, to the extent that the 

CONTRACTOR has been found less than fully liable for any liabilities, damages, losses and 

costs, including, but not limited to, reasonable attorneys’ fees, PSO shall reimburse the 

CONTRACTOR for that portion of the reasonable costs of underwriting the legal defense of 

PSO. 

 

6.5.5 With respect to, and in consideration for, the indemnifications provided herein by the 

CONTRACTOR, as well as the duty of the CONTRACTOR, at the option of PSO, to underwrite 

the legal defense of PSO pending the outcome of any litigation through appeal, PSO agrees to 

pay to the CONTRACTOR as a, separate consideration, the sum of $100.00, the sufficiency and 

receipt of which is hereby acknowledged. 

 

6.5.6 Notwithstanding any language to the contrary which may be contained herein, the ultimate 

duty of the CONTRACTOR to indemnify and hold PSO harmless under this Article 6 shall be 

limited to the extent that any liabilities, damages, losses and costs, including, but not limited to, 

reasonable attorneys' fees, are caused by the negligence, recklessness, or intentional wrongful 

misconduct of the indemnifying party and persons employed or utilized by the indemnifying 

party in the performance of the construction contract. 
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ARTICLE 7 – RESPONSIBILITIES OF THE CONTRACTOR 

 

7.1 Supervision and Superintendence. The CONTRACTOR shall supervise and direct the Work 

efficiently and with its best skill and attention. The CONTRACTOR shall be solely responsible for the 

means, methods, techniques, sequences, and procedures of construction unless specifically addressed in 

the Contract Documents. The CONTRACTOR shall be responsible for seeing that the finished Work 

complies accurately with the Contract Documents. The CONTRACTOR shall cooperate with and be 

responsible for coordination of the Work with other contractors and/or utilities at the Site in accordance 

with the Specifications, if applicable. The CONTRACTOR shall attend meetings as requested by the 

PROJECT MANAGER. 

 

7.1.1 The CONTRACTOR shall keep on the Work at all times during its progress a competent 

resident superintendent who shall not be replaced without written notice to the PROJECT 

MANAGER except under extraordinary circumstances. The CONTRACTOR shall provide 

Notice to PSO of the identity of the superintendent at the Pre-construction Conference, and PSO 

shall at that time be provided with a 24-hour, 7 days-per-week telephone number for the 

superintendent which shall remain valid until Final Completion. The superintendent shall be the 

representative of the CONTRACTOR at the Site and shall have authority to act on behalf of the 

CONTRACTOR. All communications given to the superintendent shall be as binding as if given 

to the CONTRACTOR. 

 

7.2 Labor, Materials, and Equipment. The CONTRACTOR shall provide and pay for competent, 

suitable, qualified personnel to survey and layout the Work and perform construction as required by the 

Contract Documents. The CONTRACTOR shall at all times maintain good discipline and order on the 

Site. 

 

7.2.1 The CONTRACTOR shall furnish and pay for all materials, equipment, labor, 

transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, 

telephone, water and sanitary facilities, and all other facilities and incidentals whether temporary 

or permanent necessary for the execution, testing, initial operation, and completion of the Work 

as required by the Contract Documents. 

 

7.2.2 All materials and equipment shall be applied, installed, connected, erected, used, cleaned, 

and conditioned in accordance with the instructions of the applicable manufacturer, fabricator, or 

processors, except as otherwise provided in the Contract Documents. 

 

7.2.3 All materials and equipment shall meet or exceed contract specifications and, except as 

may otherwise be provided in the Contract Documents, shall be new and of good quality. When 

requested by the PROJECT MANAGER, the CONTRACTOR shall furnish promptly a statement 

of the origin, compositions, and manufacture of any and all materials to be used in the 

construction of the Work, together with samples that may be subjected to the tests provided for 

in the Specifications, to determine their quality and fitness for the Work. The CONTRACTOR 

shall further promptly supply, at the request of the PROJECT MANAGER, certification from the 
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supplier of any material to be incorporated into the Work that said material meets or exceeds the 

Specifications. 

 

7.2.4 At any time during the course of the CONTRACT, with respect to any and all materials and 

equipment to be used in the construction of the Work, the PROJECT MANAGER may request, 

and upon such request the CONTRACTOR shall furnish in form and substance satisfactory to 

the PROJECT MANAGER within ten (10) days, documentation which provides reasonable 

assurances to PSO that the CONTRACTOR will be able to furnish said materials and equipment, 

all of proper quality and quantity in a timely manner. Any and all risk of fluctuation in the 

market price of materials or equipment, or the availability thereof, shall remain at all times the 

sole responsibility of the CONTRACTOR. 

 

7.3 Substitute Materials or Equipment. In the event the CONTRACTOR notifies the PROJECT 

MANAGER that certain materials or equipment described in the CONTRACT cannot be procured by 

the CONTRACTOR for the project, or should the DIRECTOR, upon the recommendation of the 

PROJECT MANAGER, find to be inadequate the documentation submitted by the CONTRACTOR in 

response to a request for reasonable assurances of ability to furnish the materials or equipment as 

described above, PSO may, as its option: 

 

a. Waive any specification with respect to said materials or equipment, authorize acceptable 

substitute materials or equipment, and make an appropriate adjustment to the amounts due the 

CONTRACTOR for the cost of said materials or equipment, including labor, and other expenses 

associated with the change; or 

 

b. Procure the materials or equipment itself and charge the actual cost thereof, including labor 

and other incidental expenses incurred by the PSO, to the CONTRACTOR by deducting said 

costs and expenses from amounts otherwise due the CONTRACTOR. 

 

Approval of any change in costs or schedule as a result of tentative acceptance of the substitute 

by the DIRECTOR, based on the recommendation of the PROJECT MANAGER, shall be by 

Change Order. 

 

7.4 Concerning Subcontractors 

 

7.4.1 The CONTRACTOR may not subcontract overall management obligations pertaining to 

the Work, or any substantial component thereof, and not more than eighty percent (80%) of the 

Work shall be subcontracted under any circumstances. This limitation on subcontracting shall 

not apply to any aspect of the Work that involves the supply of equipment or materials alone. 

The CONTRACTOR shall retain ultimate liability for all contractual obligations under the 

Contract Documents. The CONTRACTOR shall further be fully responsible for all acts and 

omissions of SUBCONTRACTORS, and of persons directly or indirectly employed by them, 

and of persons for whose acts any of them may be liable to the same extent as if the 

CONTRACTOR had employed them. Nothing in the Contract Documents shall create any 

contractual relationship between any SUBCONTRACTOR and PSO or any obligation on the 

part of PSO to pay or to see to the payment of any monies due any SUBCONTRACTOR, except 
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as may otherwise be required by law. PSO may furnish to any SUBCONTRACTOR, to the 

extent practicable, evidence of amounts paid to the CONTRACTOR for specific Work done.  

 

7.4.2 Any divisions and sections of the Specifications and the identifications of any Drawings 

shall not control the CONTRACTOR in dividing Work among SUBCONTRACTORS or 

delineating the Work to be performed by any specific trade. 

 

7.4.3 The CONTRACTOR agrees to bind specifically every SUBCONTRACTOR, by way of an 

appropriate written agreement, to the applicable terms and conditions of the Contract 

Documents, including but not limited to the General Conditions, Special Conditions, and 

Technical Specifications, for the benefit of PSO . 

 

7.4.4 All Work performed for the CONTRACTOR by a SUBCONTRACTOR shall be pursuant 

to an appropriate written agreement between the CONTRACTOR and the SUBCONTRACTOR 

which shall contain provisions that waive all rights the contracting parties may have against one 

another for damages cause by fire or other perils covered by insurance, except such rights as they 

may have to proceeds of such insurance held by PSO as trustee. The CONTRACTOR shall pay 

each SUBCONTRACTOR an appropriate amount determined by value of Work, of any 

insurance monies received by the CONTRACTOR under this insurance. 

 

7.4.5 PSO as Intended Beneficiary of Subcontracts. PSO shall be an intended substantial 

beneficiary of the written agreements between the CONTRACTOR and its 

SUBCONTRACTORS. 

 

7.5 Patent Fees and Royalties. The CONTRACTOR shall pay all license fees and royalties and shall 

assume all costs incident to the use of any invention, design, process, or device which is the subject of 

patent rights or copyrights held by others. 

 

7.6 Permits. PSO shall be responsible for all costs of permits and relating permitting fees. The 

CONTRACTOR shall apply for and obtain all construction permits and licenses. CONTRACTOR is 

responsible for all inspection fees, and all public utility charges that are applicable and necessary for the 

execution of the Work as listed in the Construction Documents at the time of its Proposal. Any delays 

associated with the permitting process will be considered for time extensions only, and no damages or 

additional compensation for delay will be allowed. 

 

7.6.1. PSO and CONTRACTOR may agree to utilize a private provider to complete permitting 

and inspections. 

 

7.7 Laws and Regulations. The CONTRACTOR shall give all notice and comply with all laws, 

ordinances, rules, and regulations applicable to the Work. If the CONTRACTOR observes that any of 

the Contract Documents are contradictory to such laws, rules, and regulations, the CONTRACTOR will 

notify the PROJECT manager promptly in writing. An appropriate Change Order shall then be used to 

institute any necessary changes. If the CONTRACTOR performs any Work that it knows or should have 

known to be contrary to such laws, ordinances, rules and regulations and without such notice to the 

PROJECT MANAGER, the CONTRACTOR shall bear all related costs. 
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7.7.1 LAW COMPLIANCE. Each party will comply with all applicable federal, state and local 

laws, rules, regulations and guidelines, related to performance under this Agreement. In 

particular, the CONTRACTOR verifies and affirms that it is in compliance with 8 USC Sec. 

1324 prohibiting the employment either directly or by contract, subcontract or exchange of 

unauthorized aliens in the United States. PSO will consider the employment of unauthorized 

aliens by any CONTRACTOR during the term of the Agreement a violation of the Immigration 

and Nationality Act. Such violation shall be cause for unilateral cancellation of this Agreement 

by PSO. 

 

7.8 Use of Premises. The CONTRACTOR shall confine its equipment, the storage of materials and 

equipment, and the operations of its workers to the area permitted by law, ordinances, permits, or the 

requirements of the Contract Documents. The CONTRACTOR shall not unreasonably encumber the 

Site with materials and equipment. Any loss or damage to the materials or equipment of the 

CONTRACTOR or of any SUBCONTRACTOR shall be solely at the risk of the CONTRACTOR. 

 

7.8.1 The CONTRACTOR shall not load or permit any part of any structure to be loaded in any 

manner that will endanger the structure. The CONTRACTOR shall not subject any part of the 

Work or adjacent property to stresses or pressures that will endanger them. 

 

7.8.2 PSO shall retain ownership of any usable material on the Premises such as fill, millings, 

etc. unless otherwise specified by PSO at the pre-construction meeting. 

 

7.9 Record Drawings 

 

7.9.1 The CONTRACTOR shall keep at the Site and in good order one record copy of the 

Contract Documents, the Construction Plans, and the Shop Drawings. These documents shall be 

annotated on a continuing basis to show all changes made during the construction process. These 

shall be available to the PROFESSIONAL and the PROJECT MANAGER and shall be 

submitted to the PROJECT MANAGER prior to, or contemporaneously with, the Application for 

Final Payment. The CONTRACTOR shall provide record drawings in accordance with the 

Technical Specifications. 

 

7.10 Safety and Protection 

 

7.10.1 The CONTRACTOR shall be responsible for initiating, maintaining, and supervising all 

safety precautions and programs in connection with the Work and for maintaining the Project 

Site in a safe and good order (which would include such activities as mowing or trimming grass, 

bushes or other vegetation and trash removal on the Site and as deemed necessary by PSO) 

during the term of the Agreement. The CONTRACTOR shall take all necessary precautions for 

the safety of and will provide the necessary protection to prevent damage, injury, or loss to: 

 

a. All employees on the Work and other persons who may be affected by it; 
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b. All the Work and all materials or equipment to be incorporated, whether in storage on 

or off the Site. The CONTRACTOR shall assume all risk of loss for stored equipment or 

materials, irrespective of whether the CONTRACTOR has transferred the title of the 

stored equipment or materials to PSO; and 

 

c. Other property at the Site or adjacent to it, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, and utilities not designated for removal, relocation, or 

replacement in the course of construction. 

 

7.10.2 The CONTRACTOR shall comply with all applicable laws, ordinances, rules, regulations, 

and orders of any public body having jurisdiction for the safety of persons or property or to 

protect them from damage, injury, or less. The CONTRACTOR shall erect and maintain, as 

required by the conditions and progress of the Work or as otherwise required or directed by PSO, 

all necessary safeguards for safety and protection of persons and property throughout the term of 

the Agreement. CONTRACTOR shall notify owners of adjacent property and utilities when 

execution of Work may affect them prior to start of work. All damage, injury, or loss to any 

property caused directly or indirectly, in whole or in part, by the CONTRACTOR, any 

SUBCONTRACTOR, anyone directly or indirectly employed by any of them, or anyone for 

whose acts any of them may be liable shall be remedied by the CONTRACTOR. 

  

7.10.3 The CONTRACTOR shall designate a responsible member of its organization whose duty 

shall be the prevention of accidents at the Site. This person shall be the superintendent of the 

CONTRACTOR unless otherwise designated in writing by the CONTRACTOR to the 

PROJECT MANAGER. 

 

7.11 Emergencies. In emergencies affecting the safety of persons, the Work or property at the Site or 

adjacent thereto, the CONTRACTOR, without special instructions or authorization from the PROJECT 

MANAGER, and then only if time or circumstances do not permit such special instructions or 

authorization, is obligated to prevent or mitigate threatened damage, injury, or loss. The 

CONTRACTOR shall give the PROJECT MANAGER written notice that the emergency provision has 

been invoked and shall state the reasons therefore within twenty-four (24) hours of the incident. If the 

CONTRACTOR believes the emergency resulted in additional Work, an otherwise untimely claim for a 

Change Order is permissible and may be submitted in accordance with the procedures set forth herein. 

 

7.11.1 The CONTRACTOR shall immediately notify the PROJECT MANAGER of all events 

involving personal injuries to any person on the Site, whether or not such person was engaged in 

the construction of the Project, and shall file a written report on such person(s) and any other 

events resulting in property damage of any amount within five (5) days of the occurrence of each 

such event.  

 

7.11.2 The PROJECT MANAGER upon learning of an emergency situation threatening the 

safety of persons or the integrity of property shall immediately report the circumstances to the 

DIRECTOR. If the DIRECTOR is unavailable to provide direction, or if the circumstances do 

not allow the PROJECT MANAGER a reasonable opportunity to seek guidance from the 

DIRECTOR, the PROJECT MANAGER may direct the CONTRACTOR to call out Work 
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crews, equipment and materials to prevent threatened damage, injury or loss. The 

CONTRACTOR shall be obligated to comply with any directions issued by the PROJECT 

MANAGER when the PROJECT MANAGER has determined that an emergency situation 

exists. If the CONTRACTOR believes the emergency resulted in additional Work, an otherwise 

untimely claim for Change Order is permissible and may be submitted in accordance with the 

procedures set forth herein. 

 

7.12 Submittals and Samples 

 

7.12.1 After checking and verifying all field measurements, the CONTRACTOR shall promptly 

submit to the PROFESSIONAL for approval, in accordance with the accepted schedule of 

submittals, all Submittals required by the Contract Documents. All Submittals shall have been 

checked by and stamped with the approval of the CONTRACTOR and identified as the 

PROFESSIONAL may require. The data shown on or with the Submittals will be complete with 

respect to dimensions, design criteria, materials and any other information necessary to enable 

the PROFESSIONAL to review the Submittal as required. At the time of each submission, the 

CONTRACTOR shall give notice to the PROFESSIONAL of all deviations that the Submittal or 

sample may have from the requirement of the Contract Documents. 

 

7.12.2 The CONTRACTOR shall submit to the PROJECT MANAGER for review and 

recommendation to the DIRECTOR for approval, within ten (10) days after Notice To Selected 

Proposer, a preliminary Schedule of Values for all of the Work which will include quantities and 

prices of items aggregating the Contract Price and will subdivide the Work into component parts 

in sufficient detail to serve as the basis for progress payments during construction. Such prices 

shall include an appropriate amount of overhead and profit applicable to each item of Work that 

will be confirmed in writing by the CONTRACTOR at the time of submittal. 

 

7.12.3 The PROFESSIONAL shall review and approve Submittals. This review and approval by 

the PROFESSIONAL shall be only for conformance with the design concept of the Project and 

compliance with the information given in the Contract Documents. The approval of a separate 

item as such will not indicate approval of the assembly in which the item functions. The 

CONTRACTOR will make any corrections required by the PROFESSIONAL and resubmit the 

required number of corrected copies until approved. The signature, initials, or stamp of approval 

of the CONTRACTOR on any Submittal shall constitute its representation to the 

PROFESSIONAL and PSO that the CONTRACTOR has determined and verified all quantities, 

dimensions, field construction criteria, materials, catalog numbers, and similar data, and that 

each Submittal has been reviewed or coordinated with the requirements of the Work and the 

Contract Documents. 

 

7.12.4 No Work requiring a Submittal shall commence until the PROFESSIONAL has approved 

the Submittal. A copy of each approved Submittal shall be kept in good order by the 

CONTRACTOR at the Site and shall be available to the PROFESSIONAL and PSO staff. Any 

delays associated with the submittal process will be considered for time extensions only, and no 

damages or additional compensation for delay will be allowed. No time extensions will be 

allowed for delays not attributable to the either PSO or the PROFESSIONAL. 
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7.12.5 The approval by the PROFESSIONAL of Submittals shall not relieve the 

CONTRACTOR of its responsibility for any deviations from the requirements of the Contract 

Documents unless the CONTRACTOR has called the attention of the PROFESSIONAL and the 

PROJECT MANAGER to such deviation in writing at the time of submission, and the PROJECT 

MANAGER, with the consent of the DIRECTOR, has given written approval to the specific 

deviation; any such approval by the PROFESSIONAL alone shall not relieve the 

CONTRACTOR from responsibility for errors or omissions in the Submittals. 

 

7.12.6 To facilitate review, the CONTRACTOR shall number consecutively each Submittal. 

This numbering system shall be in order of Submittal. Any re-submittal required shall have the 

same number as the original Submittal followed by notation signifying that this is a second or 

third Submittal (e.g.”#14-2nd submittal”). All Submittals shall provide a space for the review 

stamp of the PROFESSIONAL, preferably on the first page. In addition, all Submittals shall 

contain the following notation completed by the CONTRACTOR: 

 

Project Number and Name: _____________________________________________________ 

 

Submittal Number: ____________________________________________________________ 

 

Deviations: __________________________________________________________________ 

 

As listed: ___________________________________________________________________ 

 

Reference Specification Number: ________________________________________________ 

 

Reference Drawing Number: ____________________________________________________ 

 

Space Requirement: __________________________________________________________ 

 

As designed: ________________________________________________________________ 

 

Different, as listed: ___________________________________________________________ 

 

Contractor has reviewed and submitted for approval. 

 

Signature: ______________________________Date: ___________________________ 

 

The review of a particular Submittal will be undertaken only if the above such information is provided. 

 

7.13 Cleaning Up. The CONTRACTOR shall maintain the Site free from accumulations of waste 

materials, rubbish, and other debris resulting from the Work on a daily basis as well as overgrown grass, 

plants or vegetation on Site or as otherwise required by PSO during the term of the Agreement. At the 

completion of the Work, the CONTRACTOR shall remove all waste materials, rubbish, and debris from 

the Site as well as all tools, construction equipment and machinery, and surplus materials and will leave 
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the Site clean and ready for occupancy by PSO. In addition to any other rights available PSO under the 

Contract Documents, the failure of the CONTRACTOR to maintain the Site may result in the 

withholding by PSO of any amounts due CONTRACTOR. PSO also reserves the right, upon the 

CONTRACTOR’S failure to perform clean-up activities, after written notice, to use its own forces or a 

third party contractor and to delete the costs incurred from any amount due the CONTRACTOR. The 

CONTRACTOR will restore to original condition those portions of the Site not designated for alteration 

by the Contract Documents as part of its obligations under the Contract. 

 

ARTICLE 8 – WORK BY OTHERS 

 

8.1 PSO may perform additional Work related to the Project with its own forces or may carry out such 

Work through direct contract with third-party contractors. The CONTRACTOR shall provide any third-

party contractors, including, but not limited to, the employees, agents, subcontractors, and suppliers of 

such third-party contractors (or of the forces of PSO) performing the additional Work, reasonable 

opportunity for the introduction and storage of materials and equipment, and for the execution of work, 

and shall properly connect and coordinate its Work with theirs. The CONTRACTOR is not entitled to 

exclusive use of the Site. PSO reserves the right to accept or reject Work related to the Project based on 

the quality of Work performed by the CONTRACTOR or its SUBCONTRACTORS. 

 

8.2 If any part of the Work of the CONTRACTOR depends (for proper execution or results) upon the 

work of any such third-party contractor (or of PSO), the CONTRACTOR will inspect and promptly 

report to the PROJECT MANAGER in writing any defects or deficiencies in such work that render it 

unsuitable for such proper execution and results with respect to the Work. The failure of the 

CONTRACTOR to so report shall constitute an acceptance of the other work, except as to defects and 

deficiencies that may appear in the other work after the execution of its Work. The CONTRACTOR 

shall be entitled to extension of time, but not to damages or additional compensation from PSO related 

to delay, whether caused by such third-party contractors, or PSO, absent fraud, bad faith, or active 

interference by PSO which is accompanied by an actual malicious intent on the part of PSO to cause 

delay. 

 

8.3 The CONTRACTOR will do all cutting, fitting, and patching of its Work that may be required to 

make its several parts come together properly, and fit it to receive or be received by such third-party 

work. The CONTRACTOR will not endanger any work of others by cutting, excavating, or otherwise 

altering such other work and will only cut or alter such other work with the written consent of the 

PROJECT MANAGER, and only if such alteration will not increase the Contract Price or Contract 

Time. 

 

8.4 If the performance of additional work by third-party contractors or PSO is not noted in the Contract 

Documents prior to the execution of the Agreement, written notice shall be given to the CONTRACTOR 

prior to starting any such additional work. If the CONTRACTOR believes that the performance of such 

additional work by PSO or others involves additional expense or entitles it to an extension of the 

Contract Time, the CONTRACTOR may make a claim as provided in Articles 11, 12, and 13. 

 

ARTICLE 9 - RESPONSIBILITIES OF PSO 
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9.1 PSO shall issue all communications to the CONTRACTOR through the PROJECT MANAGER, 

except for authorization required by Change Order pursuant to the Contract Documents. 

 

9.2 PSO shall furnish the data required under the Contract Documents and shall make payments to the 

CONTRACTOR when due as provided in Article 15. 

 

9.3 The responsibilities of PSO for providing lands, easements, and engineering surveys to establish 

reference points are set forth in Article 5. 

 

ARTICLE 10 – STATUS OF THE PROFESSIONAL DURING CONSTRUCTION 

 

10.1 PSO’s Representative. The PROFESSIONAL shall be a representative of PSO during the 

construction period. The duties, responsibilities, and limitations of authority of the PROFESSIONAL as 

PSO’s representative during construction are set forth in these General Conditions and shall not be 

extended without written designation from the Department administering the Project. 

 

10.2 Visits to the Site. The PROFESSIONAL shall make periodic visits to the Site to observe the 

progress and quality of the executed Work and to determine, in general, if the Work is proceeding in 

accordance with the Contract Documents. 

 

10.3 Clarifications and Interpretations. The PROFESSIONAL shall issue such written clarifications 

or interpretations of the Contract Documents (in the form of Drawings or otherwise) as may be 

determined necessary, or as reasonably requested by the CONTRACTOR, which shall be consistent 

with, or reasonably inferable from the overall intent of the Contract Documents. If the CONTRACTOR 

believes that a written clarification and interpretation entitles it to an increase in the Contract Price, 

and/or Contract Time, the CONTRACTOR may make a claim as provided for in Article 11, 12 and 13. 

 

10.4 Rejecting Defective Work. The PROFESSIONAL has the authority to disapprove or reject Work 

that is defective. The PROFESSIONAL also has authority to require special inspection or testing of the 

Work at the CONTRACTOR’S expense, as provided in Article 14, whether or not the Work is 

fabricated, installed or completed. 

 

10.5 Resident Engineer. The PROFESSIONAL may furnish a full or part-time Resident Engineer and 

other personnel to assist it in carrying out services at the Site. The duties, responsibilities, and 

limitations of authority of any such Resident Engineer and other personnel are set forth in the Special 

Conditions, if applicable. 

 

10.6 Decisions on Disagreements. The PROFESSIONAL shall interpret the requirements of the 

Contract Documents and determine the acceptability of the Work. If CONTRACTOR disagrees with the 

opinion of the PROFESSIONAL, CONTRACTOR shall refer claim, disputes, and other matters relating 

to the acceptability of the Work or the interpretation of the requirements of the Contract Documents 

initially to the PROJECT MANAGER in writing with a request for a formal decision. The 

PROFESSIONAL will render in writing an opinion concerning the request of the CONTRACTOR for a 

formal decision and shall submit same to the PROJECT MANAGER. After receipt of the written 

opinion of the PROFESSIONAL and all information requested from CONTRACTOR, the PROJECT 
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MANAGER shall make a recommendation to the DIRECTOR, who shall then render a formal decision 

in writing. Written notice of each such claim, dispute, and other matter shall be delivered by the 

CONTRACTOR to the PROJECT MANAGER within seven (7) days of the first occurrence of the 

circumstances giving rise to the claim, dispute, or other matter. Written supporting data will be 

submitted to the PROJECT MANAGER within fifteen (15) days after said first occurrence unless the 

PROJECT MANAGER, with the consent of the DIRECTOR, allows additional time. If CONTRACTOR 

fails to comply strictly with these notice and submittal time periods, the CONTRACTOR shall be 

deemed to have waived its right to assert any claim that the CONTRACTOR might otherwise have had 

concerning any such matter.  

 

10.7 Limitations on the Responsibilities of the Professional. Neither the authority of the 

PROFESSIONAL to act under this Article or elsewhere in the Contract Documents, nor any decision 

made in good faith to exercise such authority, shall give rise to any duty or responsibility of the 

PROFESSIONAL to the CONTRACTOR, any SUBCONTRACTOR, or any of their respective agents 

or employees. 

 

10.7.1 The PROFESSIONAL shall not be responsible for the construction means, methods, techniques, 

sequences, or procedures or the safety precautions and programs used. The PROFESSIONAL shall not 

be responsible for the failure of the CONTRACTOR to perform the Work in accordance with the 

Contract Documents. 

 

10.7.2 The PROFESSIONAL shall not be responsible for the acts or omissions of the CONTRACTOR, 

any SUBCONTRACTORS, any of their respective agents or employees, or any other persons 

performing any of the Work. 

 

ARTICLE 11 – CHANGES IN THE WORK 

 

11.1 Without invalidating the Agreement, PSO may from time to time, order additions, deletions, or 

revisions in the Work. The CONTRACTOR shall promptly submit a written proposal for the changed 

work prepared in accordance with Articles 12 and 13. If the proposal request calls only for the deletion 

of Work, the PROJECT MANAGER, with the consent of the DIRECTOR, may order the partial 

suspension of any Work related to the proposed deletion, in which case the CONTRACTOR must cease 

performance as directed; the CONTRACTOR shall not be entitled to additional compensation or an 

increase in the Contract Time as a result of the suspension. The CONTRACTOR shall not be entitled to 

claim lost profits on deleted work. All changed Work shall be executed under the applicable conditions 

of the Contract Documents. 

 

11.2 Additional Work performed by the CONTRACTOR without authorization, as represented by a 

properly executed Change Order approved by the SHERIFF or his designee, as specified herein, will not 

entitle the CONTRACTOR to an increase in the Contract Price or to an extension of the Contract Time, 

except in the case of a bona fide emergency as provided in Article 7. No other employee or 

representative of PSO including, but not limited to, the PROJECT MANAGER and the DIRECTOR, has 

the authority to approve a Change Order on behalf of PSO. The effect of this paragraph shall remain 

paramount and shall prevail irrespective of any conflicting provisions contained in these Contract 

Documents. 
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11.3 Upon agreement between the PROJECT MANAGER and the CONTRACTOR as to changes in the 

Work to be performed, subject to consent of the DIRECTOR, or with respect to a claim by the 

CONTRACTOR for Work performed in an emergency as provided in Article 7, the CONTRACTOR 

will prepare a written Change Order to be signed and submitted to the PROJECT MANAGER and/or the 

Professional (as directed by the PSO) for transmission by the DIRECTOR to the SHERIFF for approval. 

 

11.4 It is the responsibility of the CONTRACTOR to notify its SURETY of any changes affecting the 

general scope of the Work, Contract Price, or Contract Time and to secure the written consent of the 

Surety to any such changes.  

 

11.5 In the absence of agreement between the PROJECT MANAGER and the CONTRACTOR or 

consent of the DIRECTOR as provided in paragraph 11.3, PSO may, in its sole discretion, issue a 

unilateral Change Order to the CONTRACTOR. Pricing of the unilateral Change Order will be in 

accordance with Section 12.1.5. The Change Order will specify a price, and if applicable, a time 

extension determined to be reasonable by PSO. If the CONTRACTOR fails to sign said Change Order, 

the CONTRACTOR shall nevertheless be obligated to fully perform the work as directed by the Change 

Order. 

 

11.6 Should the CONTRACTOR make a claim for an increase in Contract Time or an increase in 

Contract Price, then upon the request of the PROJECT MANAGER, the claim shall be accompanied by 

an affidavit stating that:  

 

a. The claim is made in good faith; 

 

b. The supporting data have been thoroughly reviewed by the CONTRACTOR and are 

accurate and complete to the best knowledge and belief of the CONTRACTOR; and 

 

c. The amount requested accurately reflects the contract adjustment for which the 

CONTRACTOR believes PSO is liable. 

 

Absent such affidavit, if requested by the PROJECT MANAGER, the claim will not be considered. 

Submission of the affidavit shall be a condition precedent to the commencement by the CONTRACTOR 

of any action at law or in equity against PSO. 

 

11.7 If PSO determines the CONTRACTOR has submitted a baseless, frivolous, unsupported, 

exaggerated, or otherwise spurious request for a Change Order or Claim, PSO shall deduct from any 

amounts due the CONTRACTOR the costs incurred by PSO in reviewing and responding to that Change 

Order request or Claim. Deductible costs include, but are not limited to, any costs incurred by PSO or its 

PROFESSIONAL to review and respond to the requested Change Order or Claim. 

 

11.8 The CONTRACTOR shall proceed diligently with performance of the Work as directed by PSO, 

regardless of pending claims or actions, unless otherwise agreed to in writing. 
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ARTICLE 12 – CHANGE OF CONTRACT PRICE 

12.1 The Contract Price 

 

12.1.1 The Contract Price is as defined in Article II, Section 2.13. All duties, responsibilities, and 

obligations assigned to or undertaken by the CONTRACTOR shall be at its expense without 

change in the Contract Price.  

 

12.1.2 The Contract Price represents the total compensation to which the CONTRACTOR may 

be entitled under the terms of these Contract Documents, which Contract Price is based upon the 

estimated quantities of items listed therein or a lump sum price. The actual total compensation 

paid to the CONTRACTOR for the Work described in these Contract Documents may vary due 

to: 

 

a. Adjustments in pay quantity/quantities resulting from changes in item 

quantity/quantities; and/or 

 

b. Adjustments in pay quantity/quantities as otherwise permitted by these Contract 

Documents. 

 

12.1.3 The Contract Price may only be increased or decreased by a written Change Order. Any 

claim for an increase shall be in writing and delivered to the PROJECT MANAGER within 

seven (7) days of the first occurrence of the circumstances necessitating an increase. Written 

supporting data will be submitted to the PROJECT MANAGER within fifteen (15) days after 

said occurrence, unless the DIRECTOR, in his absolute discretion, allows additional time. 

 

12.1.4 Except as provided for in Section 12.1.5, any Change Order adjusting the compensation to 

be paid to the CONTRACTOR shall be priced in accordance with the following procedures: 

 

12.1.4.1 Unit Prices Included in the Proposal. The CONTRACTOR and PSO recognize 

and acknowledge that the quantities shown for those items designated in the Proposal 

(Part III) as unit price items are approximations prepared by PSO for proposal purposes 

and that the actual compensation payable to the CONTRACTOR for the utilization of 

such items is based upon the application of unit prices to the actual quantities of items 

involved as measured in the field and required to complete the Project as originally 

defined in the Contract Documents. When it is determined by PSO that an addition, 

deletion, or revision to the Project, as defined in these Contract Documents, is required 

and affects the quantities required for items designated in the Proposal (Part III) as unit 

price items, the CONTRACTOR and PSO agree that the compensation payable to the 

CONTRACTOR for such unit price items shall be adjusted accordingly by a Change 

Order based upon the application of the appropriate unit prices shown in the Proposal 

(Part III) to the quantity of the unit price item required to complete the Project as defined 

in the Contract Documents. 

 

12.1.4.2 Unit Prices Not Included in the Proposal. Unit prices for items not designated 

in the Proposal (Part III), but which have been mutually agreed upon by PSO and the 
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CONTRACTOR, may be utilized in determining the actual compensation payable to the 

CONTRACTOR based upon field measured quantities. 

 

12.1.4.3 Lump Sum. When it is determined by PSO that an addition, deletion, or revision 

to the Project is required, resulting in a change in Work designated in the Proposal as a 

lump sum item, the amount of increase or decrease in the lump sum price shall be 

established by mutual agreement of the parties. 

 

12.1.5 If the pricing methods specified in Article 12.1.4 are inapplicable, or if the parties are 

unable to agree on a price for the changed Work, PSO shall establish a reasonable price for the 

same in accordance with Article 12.2. PSO shall then process a unilateral Change Order, 

specifying the said reasonable price, in accordance with paragraph 11.5. The CONTRACTOR 

shall perform the Work as directed in the Change Order. 

 

12.1.6 Failure on the part of the CONTRACTOR to construct any item to plan, or in conformity 

with authorized dimensions and within the specification tolerances set forth herein, shall result 

in:  

 

a. Reconstruction to acceptable tolerances, at no additional cost to PSO;  

 

b. Acceptance at no pay; or 

 

c. Acceptance at reduced final pay quantity or reduced unit price, all at the discretion of PSO. 

 

PSO shall make determinations of the aggregate monetary change for items identified as lump sum 

quantities based upon an analysis of the score of the failure of the CONTRACTOR to construct to plan 

or in conformity with authorized dimensions and within applicable specification tolerances. 

 

12.2 Cost of Work 

 

12.2.1 The term “Cost of Work”, when used in connection with Change Orders, means the costs 

necessarily incurred and paid by the CONTRACTOR in the proper performance of the Change 

Order Work. Except as may be agreed to in writing by the PROJECT MANAGER, such costs 

shall be in amounts no higher than those prevailing in the relevant market for substantially 

similar work associated with projects akin to the Project, and shall be limited to the following 

categories: 

 

a. Actual cost of Labor (payroll, taxes, fringe benefits, worker’s compensation, health and 

retirement benefits, sick leave) to perform change order work; 

 

b. Owned Equipment (at lowest applicable equipment rate manual rate); 

 

c. Rented Equipment (at actual rental rates); 

 

d. Materials; 
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e. Costs of SUBCONTRACTOR; 

 

f. Extra Bonds and Insurance; 

 

g. Fee of CONTRACTOR (per Article 12.3). 

 

12.2.2 The CONTRACTOR shall require all SUBCONTRACTORS and suppliers to comply 

with all requirements of, and provide itemizations of, all claims in accordance with this Article. 

 

12.2.3 The term “Cost of the Work”, when used in connection with Change Orders, shall not 

include any of the following:  

 

a. Payroll costs and other compensation of the officers, executives, principals (of 

partnership and sole proprietorships), general managers, engineers, architects, estimators, 

lawyers, auditors, accountants, purchasing and contracting agents, expediters, 

timekeepers, job superintendents, Project managers, and clerks of the CONTRACTOR, 

and all personnel employed by the CONTRACTOR, whether at the Site, at the principal 

office of the CONTRACTOR, at a branch office of the CONTRACTOR, or elsewhere, 

for general administration of the Change Order Work and not specifically included in the 

agreed-upon schedule of job classifications, all of which are to be considered 

administrative costs covered by the Fee of the CONTRACTOR; 

 

b. Extraordinary fringe benefits not specifically identified in Article 12.2; 

 

c. Expenses of the principal and branch offices of the CONTRACTOR, other than the 

 office of the CONTRACTOR at the Site; 

 

d. Field overhead costs, including, but not limited to, the cost on-site temporary facilities 

and the on-site supervision provided by the CONTRACTOR; compensation for these 

costs will be considered only if the Final Completion date is extended by a Change Order 

or Allowance Authorization Release. 

 

e. Any part of the capital expenses of the CONTRACTOR, including interest on the 

capital used by the CONTRACTOR for the Change Order Work and charges against the 

CONTRACTOR for delinquent payments;  

 

f. Cost of premiums for all bonds and insurance, whether or not the CONTRACTOR is 

required by the Contract Documents to purchase and maintain the same (except for 

additional bonds and insurance required because of changes in the Work).  

 

g. Costs due to the negligence of the CONTRACTOR, any SUBCONTRACTOR, or 

anyone directly or indirectly employed by any of them, or for whose acts any of them 

may be liable, including, but not limited to, the correction of defective Work, disposal of 

materials or equipment wrongly supplied, and correcting for any damage to property; 
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h. All overhead or general expense costs of any kind (other than as provide in Article 

12.3). 

 

12.3 Fee of Contractor 

 

12.3.1 The maximum percentage allowed for the combined overhead (including main office and 

field office overhead) and profit of the CONTRACTOR shall be as follows: 

 

12.3.1.1 For all such Change Order Work done, or to be done, by the CONTRACTOR 

alone, a fixed percentage of the total adjustment to the Contract Price shall not exceed ten 

percent (10%). 

 

12.3.1.2 For all such Change Order Work done or to be done by SUBCONTRACTORS, 

each SUBCONTRACTOR may add up to ten percent (10%) to its allowable cost of Work 

for combined overhead and profit and the CONTRACTOR may add up to five percent 

(5%) to the allowable cost of work of the SUBCONTRACTOR for its combined 

overhead and profit; provided, however, that: 

  

a. No markup of the cost incurred in connection with premiums for bonds or 

insurance shall be permitted; and 

 

b. The total maximum markup allowed by Article 12, including but not limited to 

the CONTRACTOR, SUBCONTRACTORS, and all lower-tier subcontractors, 

shall in no event exceed twenty percent (20%) of allowable costs. 

 

12.3.2 For all changes, the CONTRACTOR shall submit an itemized cost breakdown, together 

with supporting data in such detail and form as the PROJECT MANAGER may prescribe from 

to time. When a credit is due, the amount of credit to be allowed by the CONTRACTOR to PSO 

for any such change which results in a net decrease in cost will be the amount of the actual net 

decrease in direct cost as determined by the PROJECT MANAGER, with the consent of the 

DIRECTOR, plus the applicable reduction in overhead and profit. When both additions and 

credits are involved in any change, the combined overhead and profit shall be calculated on the 

basis of the net change, whether an increase or decrease. In any event, the minimum detail shall 

be an itemization of all man-hours required by the discipline or trade, with the unit cost per man-

hour and total labor price, labor burden, equipment hours and rate for each piece of equipment, 

material by units of measure and price per unit, and all other costs specifically itemized, in 

addition to the overhead and profit markup. 

 

12.4 Cash Allowance. It is understood that the Final Total Price, which shall serve as the basis for the 

initial Contract Price, includes any allowances named in the Contract Documents. The CONTRACTOR 

shall cause the Work to be done, using such SUBCONTRACTORS or suppliers, and for such sums, 

within the limit of the allowances, as PSO may approve as provided in Section 21 of the Contract 

Documents. Prior to final payment, the Contract Price shall be adjusted, as required, and an appropriate 

Change Order issued to reflect actual Authorized expenditures made against the allowances. The 
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CONTRACTOR agrees that the initial Contract Price includes such sums as it deems proper for all cost, 

overhead, and profit required for cash allowances. The CONTRACTOR further agrees that in the event 

PSO authorizes only a portion of the Allowance Work, the CONTRACTOR shall only receive the 

amount for Work actually performed as set forth in the Contract Documents for cash allowance upon 

submittal of the proper documentation. Reductions or increases in the Work will not entitle 

CONTRACTOR to any further increase in overhead and profit. 

 

12.5 Non-Recoverable Items. Notwithstanding any other provision of the Contract Documents, the 

parties agree that for any claim filed by the CONTRACTOR on this Project, whether on account of 

delay, acceleration, breach of contract or otherwise, PSO will not have any liability for the following 

items of damage or expense: 

 

1. Loss of profit, incentives or bonuses; 

 

2. Any claim for other than extra work or delay; 

 

3. Consequential damages, including but not limited to, loss of bonding capacity; loss of 

opportunities; loss of credit standing; cost of financing; interest paid; loss of other Project or 

insolvency; 

 

4. Acceleration costs and expenses, except where PSO has expressly and specifically directed the 

CONTRACTOR in writing “to accelerate at PSO’s expense”; and/or 

 

5. Attorney fees, claims preparation expenses and costs of litigation. 

 

ARTICLE 13 – CHANGE OF CONTRACT TIME 

 

13.1 The Contract Time may only be changed by way of a Change Order. Any request for an extension 

in the Contract Time shall be made in writing and delivered to the PROJECT MANAGER within seven 

(7) days of the first occurrence of the circumstances giving rise to the claim therefore. A change of 

Contract Time does not automatically qualify as grounds for additional compensation for the 

CONTRACTOR except under the conditions specified in Article 12, 12.1.2. Written supporting data 

will be submitted to the PROJECT MANAGER within fifteen (15) days after such occurrence unless the 

PROJECT MANAGER, with the consent of the DIRECTOR allows additional time. All claims 

submitted by the CONTRACTOR for adjustments to the Contract Time must set forth in detail the 

reasons for, and causes of, the delay, and clearly indicate why the subject delay was beyond the control 

or fault of the CONTRACTOR. 

 

13.1.1 If the CONTRACTOR is delayed at any time in the performance, progress, 

commencement, or completion on the Work by any act or neglect of PSO or the 

PROFESSIONAL, or by any employee of either of them, or by any third-party contractor 

employed by PSO, or by changes ordered in the Work, or by labor disputes, fire, unavoidable 

casualties, utility conflicts which could not have been identified or foreseen by the 

CONTRACTOR through the exercise of reasonable diligence, or any causes beyond the control 

or fault of the CONTRACTOR, then the Contract Time shall be extended by Change Order for 
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such reasonable time as PSO may determine. The CONTRACTOR shall be entitled to an 

extension of time for such causes, but only for the number of days of delay which PSO may 

determine to be solely due to such causes, and then only to the extent that such causes actually 

delay the completion of the Project, and only if the CONTRACTOR shall have strictly complied 

with all the requirements of the Contract Documents. Notwithstanding anything in the Contract 

Documents to the contrary, no interruption, interference, inefficiency, suspension or delay in the 

performance, progress, commencement or completion of the Work for any cause whatsoever, 

including those for which PSO or the PROFESSIONAL may be responsible in whole or in part, 

shall relieve the CONTRACTOR of the duty to perform, or give rise to any right to damages or 

additional compensation from PSO. The sole and exclusive remedy of the CONTRACTOR 

against PSO for interruption, interference, inefficiency, suspension or delay of any aspect of the 

Work shall be the right to seek an extension of the Contract Time in accordance with the 

procedures set forth herein. This paragraph shall apply expressly to claims for early completion, 

as well as claims based upon late completion. 

 

13.1.2 The CONTRACTOR shall become familiar with, and prepare for, the normal weather 

conditions existing in Pasco County, Florida throughout the course of any given year. Normal 

weather conditions are expected to impact the Work in numerous ways, including, but not 

limited to, those impacts caused by delays during and after periods of rainfall, temporary 

flooding and ponding, wet ground, high winds and debris. For purposes of this Article 13, the 

term “normal weather conditions”, includes both high rainfall caused by periodic “El Niño” 

events and low rainfall caused by periodic drought conditions. By execution of the Agreement 

(Part IV), the CONTRACTOR acknowledges that the Contract Time constitutes a sufficient time 

in which to complete the Work, and that the proposal and subsequent schedule of the 

CONTRACTOR anticipates and includes unfavorable weather conditions which may occur 

during the Contract Time. The consequences and impact of such unfavorable weather conditions 

are neither excusable nor compensable. 

 

13.1.2.1 If adversely affected by a hurricane or other extreme weather event for which the 

Governor of the State of Florida or the Pasco County Board of County Commissioners 

has declared to have created an emergency within the geographical area which includes 

the site of the Work, then PSO may, but is not obligated to, approve a request by the 

CONTRACTOR for an extension of the Contract Time. The CONTRACTOR 

acknowledges that the following conditions must all have taken place before the 

CONTRACTOR may apply for a Change Order requesting additional time to compensate 

for delays due to extreme weather events: 

 

a. Unfavorable weather conditions from a hurricane or other extreme weather 

event, for which an emergency has been declared by the Governor or the Pasco 

County Board of County Commissioners, actually existed at the Project Site for 

one or more workdays; 

 

b. As a direct result of the unfavorable weather conditions at the Project Site, the 

CONTRACTOR was unable to perform critical path Work for a continuous 

period of more than eight (8) hours on each specific day; 
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c. The CONTRACTOR had taken precautions, such as, but not limited to, proper 

drainage, temporary drainage or diversion, and pumping (including pre- and post-

shift pumping) to mitigate the impact of such unfavorable weather conditions; 

 

d. The CONTRACTOR was scheduled, and actually attempted, to perform Work; 

and 

 

e. The CONTRACTOR took prudent, appropriate, and necessary steps to secure 

the site, including, but not limited to, securing, and storing materials and 

equipment, and removing materials and equipment, in advance of unfavorable 

weather conditions. 

 

13.1.3 All time limits stated in the Contract Documents are of the essence of this Agreement. 

The provisions of this Article, however, shall under no circumstance preclude recovery of 

liquidated damages by PSO. 

 

13.1.4 As a condition precedent to receiving an extension of the Contract Time for delay on any 

portion of the Work, the CONTRACTOR shall reasonably reschedule the Work so as to 

minimize the impact of the delay and to allow continued progress on the unaffected portions of 

the Work. 

 

ARTICLE 14 – WARRANTY AND GUARANTEE: ACCEPTANCE OF DEFECTIVE WORK 

 

14.1 Warranty and Guarantee. The CONTRACTOR warrants and guarantees to PSO that all materials 

and requirements will be new unless otherwise specified, and that all Work will be of good quality, 

performed in a workmanlike manner, free from faults or defects, and in accordance with the 

requirements of the Contract Documents and any inspections, tests, or approvals referred to in this 

Article for a minimum period of one year following the date of Final Acceptance. To the extent the 

Work may be required in order to achieve and maintain compliance with any permit issued by any 

federal or state authority (e.g., mitigation planting required as a condition of a permit by the Southwest 

Florida Water Management District) and no written final approval by said authority has been received 

within one year following Final Acceptance, the CONTRACTOR shall warrant and guarantee that 

portion of the Work beyond one (1) year and until such time as written final approval has been issued by 

the applicable authority. All unsatisfactory Work, all faulty Work, and all Work not conforming to the 

requirements of the Contract Documents, or to such inspections, tests, approvals, or to any and all 

applicable building, construction and safety requirements, shall be considered defective. The PROJECT 

MANAGER shall give notice of all defects to the CONTRACTOR. All defective Work, whether or not 

in place, may be rejected, corrected, or accepted as provided in this Article. 

 

14.2 Tests and Inspections 

 

14.2.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 

authority with jurisdiction over the Contractor or the Work require the Work, or any portion 

thereof, to be specifically inspected, tested, or approved by someone other than the 
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CONTRACTOR, the CONTRACTOR shall give the PROJECT MANAGER timely Notice 

when the Work to be tested is ready for testing. The testing firm(s) shall be supplied by the 

CONTRACTOR, subject to the approval of the PSO in its absolute discretion, and all 

inspections, tests, or approvals to be provided by the CONTRACTOR shall be timely identified 

in writing by the CONTRACTOR to the PROJECT MANAGER. For all required inspections, 

tests, and approvals on any Work prepared, performed, or assembled away from the Site, the 

CONTRACTOR will furnish the PROJECT MANAGER with the required certificates of 

inspection, testing, or approval. All such tests will be in accordance with the methods prescribed 

by the American Society for Testing and Materials or such other applicable organizations as may 

be required by law or by the Contract Documents. Prior to testing, the CONTRACTOR shall 

secure the written approval of the PROFESSIONAL as to the testing for or laboratory to conduct 

any tests. Materials or Work in place that fail to pass acceptability tests, or where the test results 

provided by the CONTRACTOR appear to PSO to be unreliable in any way, shall be retested by 

a testing firm selected by PSO, through the PROJECT MANAGER upon the instructions of the 

DIRECTOR, and at the sole expense of the CONTRACTOR. 

 

14.2.2 Neither observations by the PROFESSIONAL or the PROJECT MANAGER, nor 

inspections, tests, or approvals by persons other than the CONTRACTOR, shall relieve the 

CONTRACTOR of the obligation to perform the Work in accordance with the requirements of 

the Contract Documents. 

 

14.3 Access to the Work. For the duration of the Project, the PROFESSIONAL and representatives 

thereof, other designated representatives of PSO, and authorized representatives of any regulatory 

agency with jurisdiction over the Work or any aspect thereof, shall at all times be given access to the 

Work. The CONTRACTOR shall provide proper facilities for such access and observation of the Work, 

and also for any inspection or testing by others. 

 

14.4 Uncovering the Work 

 

14.4.1 If any Work required to be inspected, tested or approved is covered prior thereto without 

the prior written approval of the PROJECT MANAGER, or if any Work is covered contrary to 

the request of the PROJECT MANAGER, the Work shall, if requested by the PROJECT 

MANAGER, be uncovered for observation, inspection, testing or approval, and replaced at the 

sole expense of the CONTRACTOR. 

 

14.2.2 If any Work has been covered which either the PROFESSIONAL or the PROJECT 

MANAGER has not specifically requested to observe, or if the PROFESSIONAL or the 

PROJECT MANAGER considers it necessary or advisable that covered Work be inspected or 

tested by others, the CONTRACTOR, upon the written request of the PROJECT MANAGER, 

shall uncover, expose, or otherwise make available for observation, inspection, or testing that 

portion of the Work in question, furnishing all necessary labor, material, and equipment. If it is 

found that such Work is defective, the CONTRACTOR alone shall bear the expense of such 

uncovering, exposure, observation, inspection, testing, and satisfactory reconstruction. If, 

however, such Work is not found to be defective, the CONTRACTOR shall be allowed an 

increase in the Contract Price, or an extension of the Contract Time, or both, to the extent 
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directly attributable to such uncovering, exposure, observation, inspection, testing, and 

reconstruction, but only if the CONTRACTOR initiates a claim as provided in Articles 11, 12 

and 13. 

 

14.5 Stop Work. When Work is defective, or when the CONTRACTOR fails to supply sufficient 

skilled workmen or suitable materials or equipment, or to make prompt payments to 

SUBCONTRACTORS for labor, materials, or equipment, or if the CONTRACTOR violates any 

provision of these Contract Documents, the DIRECTOR may order the CONTRACTOR to stop the 

Work until the cause for such order has been eliminated. However, this right of the DIRECTOR to stop 

the Work shall not give rise to any duty on the part of the DIRECTOR to exercise this right for the 

benefit of the CONTRACTOR or any other party. The CONTRACTOR shall have no right to claim an 

increase in the Contract Price or Contract Time or other damages for a stop work order issued under this 

paragraph. 

 

14.6 Correction or Removal of Defective Work 

 

14.6.1 When directed by PSO or its PROJECT MANAGER, the CONTRACTOR shall 

promptly, without cost to PSO and as specified by PSO or its PROJECT MANAGER, either 

correct the defective Work whether fabricated, installed, or completed, or remove it from the Site 

and replace it with non-defective Work. If the CONTRACTOR does not correct such defective 

Work or remove and replace such defective Work within a reasonable time, all as specified in a 

written notice from PSO or its PROJECT MANAGER, PSO may have the deficiency corrected. 

All direct and indirect costs of such correction shall be paid by the CONTRACTOR or deducted 

from payment to CONTRACTOR. The CONTRACTOR will also bear the expense of correcting, 

or removing and replacing all Work of others destroyed or damaged by the correction, removal, 

or replacement of the defective Work. 

 

14.6.2 After approval of final payment, and prior to the expiration of one (1) year after the date 

of Final Completion, or such longer period of time as may be prescribed by law or by the terms 

of any applicable special guarantee required by the Contract documents, if any Work is found to 

be defective, incomplete, or otherwise not in accordance with the Contract Documents, the 

CONTRACTOR shall promptly, without cost to PSO and in accordance with the written 

instructions of PSO, either correct such defective Work, or if it has been rejected by PSO, 

remove it from the Site and replace it with non-defective Work. If the CONTRACTOR does not 

promptly comply with the terms of such instructions, PSO may have the defective Work 

corrected, removed, or replaced. The CONTRACTOR will pay all direct and indirect costs of 

such action. 

 

14.7 Acceptance of Defective Work. If, instead of requiring the correction, or the removal and 

replacement, of defective Work, the PSO prefers to accept it, PSO may do so, in their sole discretion. In 

such case, if acceptance occurs prior to approval of final payment, a Change Order incorporating the 

necessary revisions in the Contract Documents, including an appropriate reduction in the Contract Price, 

shall be issued. If the acceptance occurs after approval of final payment, the CONTRACTOR shall pay 

to PSO an appropriate sum to compensate for the defect in the Work. 
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14.8 Neglected Work by Contractor 

 

14.8.1 If the CONTRACTOR neglects to execute the Work in accordance with the Contract 

Documents, including any requirements of the progress schedule, the PROJECT MANAGER 

may direct the CONTRACTOR to submit a recovery plan and take specific corrective actions 

including, but not limited to, employing additional workmen, and/or equipment, and working 

extended hours and additional days, all at no cost to PSO, in order to put the Project back on 

schedule. If the CONTRACTOR fails to correct the deficiency or take appropriate corrective 

action, PSO may terminate the Contract or the right of the CONTRACTOR to proceed with that 

portion of Work and may have the Work done by others. The cost of completion under such 

procedure shall be charged against the CONTRACTOR. A Change Order shall be issued 

incorporating the necessary revisions in the Contract Documents, including an appropriate 

reduction in the Contract Price. If the payments due the CONTRACTOR are not sufficient to 

cover such amount, the CONTRACTOR shall pay the difference to PSO. 

 

14.8.2 When the CONTRACTOR is more than ten percent (10%) behind schedule, based on the 

approved Project Schedule, the PROJECT MANAGER may deduct from any progress payment 

to the CONTRACTOR a sum equal to the liquidated damages for the number of days behind 

schedule. Additional withholding may be made if the PROJECT MANAGER determines the 

Work cannot be completed for the unpaid balance of the Contract Price. 

 

14.8.3 Should the CONTRACTOR work weekends or holidays to regain the schedule, all costs 

to PSO of associated inspections, construction management and resident engineering shall be 

identified to the CONTRACTOR, and the Contract Price shall be reduced by a like amount via 

Change Order. 

 

ARTICLE 15 – PAYMENT AND COMPLETION 

 

15.1 Schedule of Values 

 

15.1.1 Prior to submitting the first Draft Payment Request, the CONTRACTOR shall submit to 

the PROJECT MANAGER a final Schedule of Values and, if previously requested by the 

PROJECT MANAGER, cash flow projection for all activities of the Work shown on the 

accepted schedule, including quantities and unit prices totaling to the Contract Price. This 

Schedule of Values shall be satisfactory in form and substance to the PROJECT MANAGER and 

the DIRECTOR, and shall subdivide the Work into component parts in sufficient detail to serve 

as the basis for measuring quantities in place and calculating amounts for progress payments 

during construction. Unsupported or unreasonable allocation of the Contract Price to any one 

activity shall be justification for rejection of the Schedule of Values. Upon approval of the 

Schedule of Values by the PROJECT MANAGER, with the consent of the DIRECTOR, it shall 

be incorporated into the most recent PSO-approved Application for Payment form. The 

CONTRACTOR shall not submit an unbalanced Schedule of Values that provides for 

overpayment to the CONTRACTOR on activities that would be performed first. The Schedule of 

Values shall be revised, as necessary, and resubmitted until acceptable to PROJECT MANAGER 

and the DIRECTOR. Once the schedule has been accepted by the PROJECT MANAGER, with 
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the consent of the DIRECTOR, PSO reserves the right, at its exclusive option, to require at any 

time that the CONTRACTOR honors a particular price contained in the Schedule of Values, if 

the activity pertaining to it is being deleted or modified. 

 

15.1.2 On unit price contracts, the Schedule of Value shall be in accordance with the Proposal 

(Part III). 

 

15.1.3 No payment can be made, and no Draft Payment Request or Application for Payment 

submitted or accepted, until the PROJECT MANAGER with the consent of the DIRECTOR has 

approved the Schedule of Values, including the activity dollar resources and the 

CONTRACTOR has submitted a copy of the recorded Performance and Payment Bonds. Every 

Draft Payment Request and Application for Payment shall delineate all activities on the schedule, 

the approved value, previous Work completed, current percentage complete requested, and value 

of percentage requested. 

 

15.1.4 The cash flow projection, if required, shall be a monthly projection of the value of Work 

in place. If the actual cash flow (represented by the Application for Payment) for any month is 

less than eighty-five percent (85%) of the projected amount for that month, then the 

CONTRACTOR may be barred from proposing for other PSO projects until the value of Work 

in place is corrected and within at least ninety-five (95%) of the projected value. 

 

15.2 Draft Payment Requests and Application for Payment 

 

15.2.1 As a strict condition precedent to the submission of any Application for Payment, the 

CONTRACTOR shall first submit to the PROJECT MANAGER a Draft Payment Request, 

which shall be on the most recent PSO-approved Application for Payment form, and clearly 

designated by the word “DRAFT” in the top-right corner of each page. The Draft Payment 

Request shall include all documentation that the CONTRACTOR must submit in connection 

with the Application for Payment, including a proposed Schedule of Values that properly reflects 

all Work to the date of the request. The PROJECT MANAGER shall promptly review the Draft 

Payment Request and proposed Schedule of Values for possible errors, deficiencies, 

discrepancies, or disputes. If the PROJECT MANAGER, with the consent of the DIRECTOR, 

determine(s) that the Draft Payment Request and proposed Schedule of Values are acceptable as 

originally submitted, the PROJECT MANAGER shall, within ten (10) business days of their 

receipt, direct the CONTRACTOR in writing to prepare and submit the Application for Payment, 

all in proper form and suitable for signature, to the designated reviewer named below. The 

PROJECT MANAGER shall also provide a contemporaneous copy of that notice to the 

designated reviewer. If the PROJECT MANAGER, with the consent of the DIRECTOR, 

determines that errors, deficiencies, discrepancies, or disputes exist as to any of the amounts 

claimed by the CONTRACTOR, the PROJECT MANAGER shall promptly notify the 

CONTRACTOR in writing of the existence thereof, and the PROJECT MANAGER and the 

CONTRACTOR shall work informally and in good faith to resolve the problems identified. 

Should a complete resolution not be achieved within ten (10) business days following the receipt 

by the PROJECT MANAGER of the Draft Payment Request and proposed Schedule of Values, 

then the PROJECT MANAGER shall notify in writing the designated reviewer as to the 
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unresolved matters, and the CONTRACTOR may proceed to prepare and submit the Application 

for Payment to the designated reviewer. 

 

The designated reviewer for this Project shall be: 

 

Pasco Sheriff’s Office 

ATTN: Inspector Keith Dillon 

8661 Citizens Drive 

New Port Richey, FL 34654 

727-844-7718 

kdillon@pascosheriff.org 

 

15.2.2 Application for Payment shall be made no earlier than thirty (30) days after the Contract 

Time has commenced, and monthly thereafter, but not more often than once a month. The 

Application for Payment, when submitted, shall be filled out accurately and signed by the 

CONTRACTOR, covering the Work completed as of the date of the Application and supported 

by such data as required by PSO. The CONTRACTOR shall certify in writing that all 

SUBCONTRACTORS and suppliers have been paid for acceptable Work and materials from 

previous progress payments received; less any retainage, prior to the receipt of any further 

progress payments. The CONTRACTOR shall submit an Application for Payment on the most 

recent PSO-approved form, and which shall include the aforementioned certification. If payment 

is requested on the basis of materials or equipment not incorporated in the Work, but delivered 

and suitably stored at the Site or at another location agreed to in writing, the Application for 

Payment shall also be accompanied by such supporting data as will establish the title of PSO to 

the material and equipment and protect its interest therein, including applicable insurance. 

Payment for stored materials, in whole or in part, shall be at the sole discretion of PSO. The 

CONTRACTOR may request payment by electronic funds transfer (EFT). Each Application for 

Payment after the first payment must also be accompanied by an inclusive Record of Change 

Order (RCO) listing requested Change Orders and the final Change Order cost through 

completion of PROJECT. 

 

15.2.3 Upon receipt by the designated reviewer, the Application for Payment shall be date-

stamped “Received”. If the Reviewer determines the Application for Payment to be deficient in 

any respect, it shall so notify the PROJECT MANAGER in writing within fifteen (15) business 

days of the date the Application for Payment was stamped as received by PSO, specifying the 

deficiencies and the requisite action to render the Application for Payment proper. The 

deficiencies to be identified by the Reviewer shall specifically include disputed portions of the 

total amount claimed by the CONTRACTOR. Upon receipt of notice from the Reviewer, the 

PROJECT MANAGER shall immediately, and in no event more than twenty (20) business days 

of the date the Application for Payment was stamped as received by PSO, forward a copy of the 

written determination by the Reviewer to the CONTRACTOR and request that the Application 

for Payment be corrected. In the event the deficiency in the Application for Payment relates 

solely to a disputed portion of the total amount claimed, PSO shall pay the undisputed portion 

within twenty (20) business days of the date the Application for Payment was stamped as 

received by the PSO. Any Application for Payment that has been corrected as to deficiencies 
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identified by the Reviewer shall be paid within ten (10) business days of the date the corrected 

Application for Payment was stamped as received by PSO; otherwise, the CONTRACTOR shall 

be notified within that time of the failure to correct the deficiencies and shall be afforded a 

second opportunity to correct the Application for Payment. If, following the second attempt by a 

CONTRACTOR to submit a proper Application for Payment, PSO continues to find the 

Application for Payment deficient; it shall so notify the CONTRACTOR in writing within ten 

(10) business days of when the corrected Application for Payment was received by PSO. The 

CONTRACTOR shall thereafter have thirty (30) calendar days in which to request an 

administrative review of the dispute, submitting a concise written summary of its position and 

any supporting documents to the SHERIFF by an acceptable delivery method. Acceptable 

delivery methods are limited to the following: 1) hand delivery; 2) pre-paid, certified United 

States first-class mail, return receipt requested; 3) a nationally recognized overnight courier 

service, such as Federal Express. Delivery shall be to: 

 

Sheriff Chris Nocco 

Pasco Sheriff’s Office 

8661 Citizens Drive 

New Port Richey, Florida 34654 

 

The SHERIFF or his authorized designee, which designee shall not be directly affiliated with the 

Project, shall review the materials submitted by the CONTRACTOR and may solicit and 

consider relevant information and materials from the managing DEPARTMENT. The SHERIFF 

or authorized designee shall render a final decision on behalf of PSO within sixty (60) calendar 

days of the date the second corrected Application for Payment was stamped as received by PSO. 

Should the CONTRACTOR fail to submit a first or second corrected Application for Payment, 

or otherwise fail to request an administrative review on a timely basis, the CONTRACTOR shall 

be deemed to have waived any claims in dispute. 

 

15.2.4 As a strict precedent to payment of the first Application for Payment, the CONTRACTOR 

must provide a certified copy of the recorded Performance and Payment Bonds for the Project, if 

not previously provided to PSO. 

 

15.2.5 Beginning with the second request of the CONTRACTOR for payment, the 

CONTRACTOR shall submit a properly executed Waiver of Lien – Progress Payment (Waiver 

of Lien), on the most recent PSO-approved form, from each SUBCONTRACTOR whose work 

appeared on the prior Application for Payment, and for which the CONTRACTOR has been 

paid. All unpaid or contested amounts must be listed on each Application for Payment until paid 

or resolved. If the CONTRACTOR is unable to obtain the required Waiver of Lien, a properly 

executed Written Consent from the SURETY for the CONTRACTOR may be accepted in lieu 

thereof. In the event the CONTRACTOR is unable to furnish either a Waiver of Lien from a 

SUBCONTRACTOR or the Written Consent from the SURETY, PSO may withhold the 

disputed amount until the CONTRACTOR can provide one of these two documents. 

 

15.3 Retainage 
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15.3.1 All progress payments shall be subject to a ten percent (10%) retainage until the Project is 

fifty (50%) complete and in place as determined by PSO. When fifty percent (50%) of the Work 

is complete and in place, the CONTRACTOR may submit a written request to the PROJECT 

MANAGER to reduce the retainage on future progress payments to five percent (5%) for the 

remaining Work. The PROJECT MANAGER, with the consent of the DIRECTOR, may approve 

this request provided, however, that the Work has been carried out to the satisfaction of the 

PROJECT MANAGER. After fifty percent (50%) of the Project is complete and in place, the 

CONTRACTOR may submit a payment application for up to one-half of the retainage held on 

the Project. After such payment is made, all remaining retainage shall be requested by the 

CONTRACTOR as a component of the Final Payment. Nothing herein shall limit the 

DIRECTOR’s discretionary authority to release retainage held by PSO as provided in Section 

218.735(8), F. S.  

 

15.3.2 The CONTRACTOR agrees that if PSO does not withhold retainage from a payment to 

the CONTRACTOR, the CONTRACTOR will not withhold retainage from the 

SUBCONTRACTORS who are due funds out of that payment. The CONTRACTOR further 

agrees that after fifty percent (50%) completion is reached, the CONTRACTOR will not retain 

more than five percent (5%) from its SUBCONTRACTOR’S payments. All retainage released 

by the DIRECTOR to the CONTRACTOR shall be released on a pro rata basis to 

SUBCONTRACTORS. 

 

15.4 Warranty of Title of CONTRACTOR. If at any time there shall be evidence of any claim for 

which, if established, PSO might become liable, and which may be chargeable to the CONTRACTOR, 

or if the CONTRACTOR shall incur any liability to PSO, or PSO shall have any claim or demand 

against the CONTRACTOR, of any kind or for any reason, whether related to or arising out of this 

Agreement or any other agreement between the CONTRACTOR and PSO, and whether or not reduced 

to judgment or award, PSO shall have the right to retain out of any payment due the CONTRACTOR, or 

which may become due to the CONTRACTOR, under this Agreement or any other Agreement between 

the CONTRACTOR and PSO, an amount sufficient to indemnify PSO against such claim, and/or to 

compensate PSO for, and fully satisfy, such liability, claim or demand, and to charge or deduct all cost 

of defense or collection with respect thereto, including, but not limited to, reasonable attorneys’ fees, 

expert consultant fees, and expert witness fees. Should any claim develop after final payment has been 

made, the CONTRACTOR shall refund to PSO all monies that the latter may be compelled to pay in 

discharging such claims, or that the latter may have incurred in collecting said monies from the 

CONTRACTOR. 

 

15.5 Rejection of Applications for Payment by the Director. The DIRECTOR or higher authority 

may refuse to approve the whole or any part of any payment if, in the opinion of the DIRECTOR or 

higher authority, the DIRECTOR or higher authority is unable to make the representation that the 

Application for Payment is acceptable to PSO. The DIRECTOR or higher authority may also refuse to 

approve any such Application for Payment or because of subsequently discovered evidence, or the 

results of subsequent inspections or tests, nullify any such payment previously approved to such extent 

as may be necessary, in the opinion of the DIRECTOR or higher authority, to protect PSO from loss 

because: 
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a. The Work is defective; 

 

b. The Critical Path Method (CPM) schedule or another method of scheduling, as 

directed, and regular updates, as described in the Technical Specifications, have not been 

submitted or accepted; 

 

c. Claims have been filed against PSO for which the CONTRACTOR may be liable; 

 

d. The Contract Price has been reduced because of Change Order(s); 

 

e. PSO has been required to correct defective Work or to complete the Work in 

accordance with Article 14; 

 

f. Approved Maintenance of Traffic Plan (MOT) or revisions thereto, as directed by the 

PROJECT MANAGER, have not been submitted; 

 

g. The Work was executed unsatisfactorily, or the CONTRACTOR failed to clean up as 

required in Article 7, failed to control dust, failed to control traffic, or otherwise has 

failed to comply with these Contract Documents. 

 

15.6 Substantial Completion. When the CONTRACTOR believes Substantial Completion has been 

achieved on the Project, the CONTRACTOR shall certify in writing to the PROJECT MANAGER that 

the entire Project is substantially complete in accordance with the Contract Documents and that all test 

reports required under the Contract verifying compliance with the Contract Documents have been 

provided to PSO and request that the PROJECT MANAGER issue a Certificate of Substantial 

Completion. Thereafter, the PROJECT MANAGER, assisted by other personnel as required, along with 

the CONTRACTOR, shall undertake an inspection of the Project to determine the status of completion 

in accordance with the contract specifications. After inspection, if the PROJECT MANAGER does not 

believe Substantial Completion has been attained with respect to the Project, the PROJECT MANAGER 

will notify the CONTRACTOR in writing, giving specific reasons why the Project is not substantially 

complete. If the PROJECT MANAGER considers the Project substantially complete, then upon 

approval by the DIRECTOR, the PROJECT MANAGER shall issue a Certificate of Substantial 

Completion signed by the DIRECTOR. This Certificate of Substantial Completion shall fix the date of 

Substantial Completion and will define the remaining deficiencies with respect to the elements outlined 

in the specifications of this Contract. 

 

15.6.1 Substantial Completion cannot occur until all conditions necessary for safe and proper 

use, occupancy, maintenance and operations and other requirements required for Substantial 

Completion are in place. 

 

15.7 Partial Utilization. Where a portion of a Project is sufficiently completed to allow Beneficial 

Occupancy, but any significant other portions(s) remain(s) uncompleted, the PROJECT MANAGER, 

with the consent of the DIRECTOR, may direct the CONTRACTOR to permit PSO to take control of 

the sufficiently completed portions(s), and to operate and utilize said portion(s) by taking Beneficial 

Occupancy thereof, if PSO believes such use will not significantly interfere with construction of the 
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other parts of the Project. If the CONTRACTOR is of the opinion that said Beneficial Occupancy is not 

in the best interests of PSO, it shall give PSO Notice of such an opinion, include with said Notice a 

statement of every reason that certification of Beneficial Occupancy should not be issued. Otherwise, the 

CONTRACTOR shall certify to PSO that all critical elements of that part of the Project are sufficiently 

complete to allow PSO to take Beneficial Occupancy thereof, and request the PROJECT MANAGER to 

prepare a Certificate of Beneficial Occupancy for said portion(s) of the Project. Thereafter, the 

PROJECT MANAGER, assisted by other personnel as required, along with CONTRACTOR, shall 

make an inspection of said portion(s) of the Project to determine the status of completion. If the 

PROJECT MANAGER considers the portion(s) of the Project so inspected to be ready and appropriate 

for Beneficial Occupancy, then with the consent of the DIRECTOR, the PROJECT MANAGER will 

deliver to the CONTRACTOR a Certificate of Beneficial Occupancy to that effect, fixing the date of 

Beneficial Occupancy as to said portion(s) of the Project, attaching punch list of items to be completed 

or corrected before final payment on the total Contract, and fixing responsibility between PSO and 

CONTRACTOR for any outstanding obligations on that part of the Project. PSO shall have the right to 

occupy and use the portion(s) of the Project after date of Beneficial Occupancy for the portion(s) 

covered by the Certificate of Beneficial Occupancy, but the PROJECT MANAGER will allow the 

CONTRACTOR reasonable access to complete or correct items on the list. Acceptance of Beneficial 

Occupancy shall not negate the obligation of the CONTRACTOR to meet any milestone requirements, 

including the respective dates of Substantial Completion and Final Completion for the entire Project, as 

said dates may have been set forth in the Contract Documents. Although Beneficial Occupancy may be 

established for a portion of the Project, warranties for that portion shall not commence until the date of 

Final Acceptance by PSO, unless the Contract Documents expressly provide otherwise. 
 

15.8 Final Completion 
 

15.8.1 Upon written notice from the CONTRACTOR that the Project is complete, the PROJECT 

MANAGER shall schedule a final inspection with the CONTRACTOR and any other personnel 

requested by the PROJECT MANAGER. The PROJECT MANAGER shall, if necessary, notify the 

CONTRACTOR in writing of any Work this inspection reveals to be defective, or otherwise not in 

accordance with the Contract Documents. Should the CONTRACTOR receive notice of such defective 

or non-conforming Work, the CONTRACTOR shall immediately take all such action as may be 

necessary to remedy these defects and bring the Project into full compliance with the Contract 

Documents, following which the CONTRACTOR shall request another such inspection, subject to the 

procedures and conditions set forth in this paragraph. 

 

15.8.1.1 Final Completion of the Work shall be deemed achieved by the CONTRACTOR when 

all Work required under the Contract Documents has been satisfactorily completed in accordance 

with the contract specifications. 

 

15.8.2 After the PROJECT MANAGER has determined that all Work has been completed, the 

PROJECT MANAGER, with the approval of the DIRECTOR, will issue a Certificate of Final 

Completion for the Work signed by the DIRECTOR. Warranties will commence on the date of 

Final Completion. 
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15.9 Application for Final Payment. After PROJECT MANAGER has issued the Certificate of Final 

Completion for the Work, the CONTRACTOR may make Application for Final Payment, following the 

procedure for progress payments. The final Draft Payment Request and Application for Payment shall 

be accompanied by an Affidavit of Payment of Debts and Claims by the CONTRACTOR, a 

Subcontractor’s Waiver of Lien – Final Payment for each Subcontractor, as applicable, as well as the 

Certificate of Final Completion, Certificate of Occupancy or of Beneficial Occupancy (if appropriate), 

and the Consent of Surety to Final Payment when required, all submitted on forms provided by PSO. 

Where Certificates of Beneficial Occupancy have been issued for portions of the Project in accordance 

with Article 15.7, they shall be maintained in the Project file. 

 

15.10 Approval of Final Payment. If, on the basis of the observations and review of Work during 

construction by the PROJECT MANAGER, the final inspection; a review of the Draft Payment Request, 

and all conditions required by the Contract Documents for Final Acceptance, the DIRECTOR, upon the 

recommendation of the PROJECT MANAGER, is satisfied that the Work has been completed and the 

CONTRACTOR has fulfilled all of its obligations under the Contract Documents (including but not 

limited to the submission of final as-built plans in hard copy and PDF form and all warranties), the 

PROJECT MANAGER will, within twenty (20) days of receipt of the Draft Payment Request shall, in 

writing, direct the CONTRACTOR to prepare and submit the final Application for Payment, all in 

proper form and suitable for signature, to the designated reviewer, and provide a contemporaneous copy 

of this written notice to the designated reviewer. Processing shall thereafter proceed pursuant to 

paragraph 15.2.3 hereof If the PROJECT MANAGER, with the consent of the DIRECTOR, determines 

that errors, deficiencies, discrepancies, or disputes exist as to any of the amounts claimed by the 

CONTRACTOR, the PROJECT MANAGER shall, in writing, promptly notify the CONTRACTOR of 

the existence of any such errors, deficiencies, discrepancies, or disputes, and the CONTRACTOR shall 

work informally and in good faith to resolve the problems identified. Should a complete resolution not 

be achieved within twenty (20) business days following the receipt by the PROJECT MANAGER of the 

Draft Payment Request and proposed Schedule of Values, then the PROJECT MANAGER shall notify 

in writing the designated reviewer as to the unresolved matters, and the CONTRACTOR may proceed to 

prepare and submit the final Application for Payment to the designated reviewer for processing in 

accordance with paragraph 15.2.3 hereof. 

 

15.11 Continuing Obligation of the CONTRACTOR. The obligation of the CONTRACTOR to 

perform the Work and complete the Project in accordance with the Contract Documents shall be 

absolute. The approval by PSO of any progress payment or Final Payment, the issuance of a Certificate 

of Substantial Completion, any payment by PSO to the CONTRACTOR under the Contract Documents, 

any use or occupancy of the Project or any part thereof by PSO (with or without issuance of a Certificate 

of Beneficial Occupancy), the issuance of a Certificate of Final Completion, the occurrence or absence 

of any act of acceptance by PSO, or any correction of defective Work by PSO shall not constitute, or be 

deemed or construed to constitute, an acceptance of Work not in accordance with the Contract 

Documents, as amended by any properly executed Change Order(s) issued during the term of the 

Contract. 

 

15.12 Waiver of Claims. The making of an Application for Final Payment, or acceptance of Final 

Payment, shall constitute an absolute waiver of any and all claims by the CONTRACTOR against PSO, 

except for those previously submitted in writing in accordance with the Contract Documents. 
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15.13 Liquidated Damages. When the CONTRACTOR is in default for nonperformance within the 

stipulated Contract Time, including any intermediate Milestone Dates, the PROJECT MANAGER will 

notify the CONTRACTOR in writing within thirty (30) days after the intermediate Milestone Date, 

Substantial Completion Date, or Final Completion Date, and shall deduct the daily liquidated damages 

in the amount stated in the Contract Documents from any monies due the CONTRACTOR. The 

DIRECTOR, however, retains discretion to recommend to the SHERIFF or his designee that any portion 

or all of the liquidated damages be waived in order to advance the best interests of PSO. The deduction 

of liquidated damages shall be in addition to any retainage withheld. Additional liquidated damages, if 

any, may be indicated in the circumstances referenced in Subpart C, Technical Specifications, of this 

Part II of the Contract Documents. Any failure of PSO to provide written notice to the CONTRACTOR 

within the applicable thirty (30) day period of its intent to assess liquidated damages shall not constitute 

a waiver of the right of PSO to liquidated damages, or otherwise relieve the CONTACTOR of liability 

for liquidated damages. 

 

ARTICLE 16 – SUSPENSION OF WORK AND TERMINATION 

 

16.1 Suspension of Work. The DIRECTOR may, at any time, suspend the Work or any portion thereof 

for a continuous period of not more than ninety (90) days by issuing to the CONTRACTOR a Notice of 

Suspension. The PROJECT MANAGER, with the consent of the DIRECTOR, shall fix the date on 

which Work shall be resumed, and the CONTRACTOR shall resume the Work on the date so fixed. The 

CONTRACTOR shall be allowed an extension of the Contract Time, if directly attributable to any such 

suspension, as the sole compensation and remedy for the suspension, provided it makes a proper claim 

for same as provided for in Article 13. The CONTRACTOR shall, under no circumstances, be entitled to 

any damages or additional compensation for any such suspensions. 

 

16.2 Termination of Work 

 

16.2.1 If the CONTRACTOR is adjudged bankrupt or insolvent, if it makes a general assignment 

for the benefit of its creditors, if a trustee or receiver is appointed for it or for any of its property, 

if it files a petition to take advantage of any debtor’s act or to reorganize under the bankruptcy or 

similar laws, if it repeatedly fails to supply sufficient skilled workmen or suitable materials or 

equipment, or make prompt payments to SUBCONTRACTORS, or prompt payments for labor, 

materials, or equipment; if it disregards laws, ordinances, rules, regulations, or orders of any 

public body having jurisdiction; if it fails to submit the bonds and Certificates of Insurance 

within the times required by Article 6 of this Agreement; if it disregards the authority of the 

PROFESSIONAL; or if it otherwise materially violates any provisions of the Contract 

Documents, then SHERIFF or his designee may, without prejudice to any other right or remedy 

and after giving the CONTRACTOR and its SURETY seven (7) days written notice, terminate 

the services of the CONTRACTOR. Upon termination, PSO shall take possession of the Project, 

and may take possession of all materials, equipment, tools, construction equipment, and 

machinery thereon owned by the CONTRACTOR, and may finish the Work by whatever method 

it may deem expedient. In such case, the CONTRACTOR shall not be entitled to receive any 

further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds 

the direct and indirect cost of completing the Project, including compensation for additional 
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professional services, such excess shall be paid to the CONTRACTOR. If such cost exceeds the 

unpaid balance, the CONTRACTOR shall pay the difference to PSO. Such cost incurred by PSO 

shall be incorporated in a Change Order. If, after the issuance of Notice of Termination of this 

Agreement, it is determined for any reason that the CONTRACT was not in default, or that its 

default was excusable, or PSO was not entitled to the remedy against CONTRACTOR provided 

herein, the termination will be deemed to be a termination for convenience pursuant to paragraph 

16.2.3, and the remedies of the CONTRACTOR against PSO shall be the same as, and limited 

to, those afforded under said paragraph. 

 

16.2.2 Where the services of the CONTRACTOR have been so terminated pursuant to paragraph 

16.2.1 by PSO, said termination shall not affect any rights of PSO against the CONTRACTOR 

then existing, or which may thereafter accrue. Any retention or payment of monies by PSO due 

the CONTRACTOR will not release the CONTRACTOR from any liability whatsoever. 

 

16.2.3 Termination for Convenience 

 

16.2.3.1 In return for good and valuable consideration in the amount of $100.00, the 

receipt of which is acknowledged by the CONTRACTOR, PSO may terminate the 

required performance of Work by the CONTRACTOR under this Agreement, in whole or 

in part, whenever PSO shall determine that such complete or partial termination is in the 

best interest of PSO. Any such termination shall be effected by delivery to the 

CONTRACTOR of a Notice of Termination for Convenience, specifying the extent to 

which the performance of Work under the Agreement shall be terminated, and the date 

upon which such termination shall be effective. 

 

16.2.3.2 After receipt of a Notice of Termination for Convenience, and except as 

otherwise directed by PSO, the CONTRACTOR shall: 

 

a. Stop Work under this Agreement on the date, and to the extent, specified in the 

Notice of Termination for Convenience; 

 

b. Place no further orders or subcontracts for materials, services, or facilities, 

except as may be necessary for the full and proper completion of that portion of 

the Work under this Agreement not to be terminated; 

 

c. Terminate all orders and subcontracts to the extent that they relate to the 

performance of Work terminated by the Notice of Termination for Convenience; 

 

d. In the sole and absolute discretion of PSO, the CONTRACTOR shall either: 

 

i. Assign to PSO, in the manner, at the time, and to the extent directed by 

the PROJECT MANAGER, with the consent of the DIRECTOR, all of the 

right, title, and interest of the CONTRACTOR under some or all of the 

orders and subcontracts so terminated; or 
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ii. Settle all outstanding liabilities and all claims arising out of such 

termination of unassigned orders and subcontracts. 

 

e. Transfer title and deliver to PSO, in the manner, at the times and to the extent, 

if any, directed by the PROJECT MANAGER, with the consent of the 

DIRECTOR, the fabricated or un-fabricated parts, work in process, completed 

work, supplies, and other material produced as a part of, or acquired in connection 

with the performance of the Work terminated by the Notice of Termination for 

Convenience. 

 

f. Complete performance of that part of the Work not terminated by the Notice of 

Termination for Convenience. 

 

g. Take all such action as may be necessary or prudent, or as PSO may direct, for 

the protection and preservation of the property related to this Agreement which is 

in the possession of the CONTRACTOR and in which PSO has, or may acquire, 

an interest. 

 

16.2.3.3 After the receipt of a Notice of Termination for Convenience, the 

CONTRACTOR shall submit to PSO its termination claim. Such claim shall be 

submitted promptly, but in no event later than four (4) months from the effective date of 

termination, unless one or more extensions in writing are granted by the DIRECTOR in 

his absolute discretion. No claim will be allowed for machinery and equipment rental 

expense incurred after the effective date of the Notice of Termination for Convenience. 

Upon the failure of the CONTRACTOR to submit its termination claim within the time 

allowed, PSO shall determine, on the basis of information available to it, the amount, if 

any, due to the CONTRACTOR by reason of the Termination for Convenience. 

 

16.2.3.4 The CONTRACTOR and PSO may agree upon the whole or any part of the 

amount or amounts to be paid to the CONTRACTOR by reason of the complete or partial 

Termination for Convenience, which amount or amounts may include a reasonable 

allowance for profit on Work done; provided, that such agreed amount or amounts, 

exclusive of settlement costs, shall not exceed the total Contract Price as reduced by the 

amount of payments otherwise made, and as further reduced by the Contract Price of 

Work not terminated. The Agreement shall be amended accordingly, and the 

CONTRACTOR shall be paid the agreed amount. 

 

16.2.3.5 In the event of the failure of the CONTRACTOR and PSO to agree, as provided 

in paragraph 16.2.3.4, on the whole amounts to be paid to the CONTRACTOR by reason 

of any Termination for Convenience, PSO shall determine, on the basis of information 

available to it, with respect to all Work performed prior to the effective date of the Notice 

of Termination for Convenience, the total (without duplication of any items) cost of such 

work and a sum, as profit, equal to seven (7) percent of said cost of the Work; provided, 

however, that if it appears that the CONTRACTOR would have sustained a loss on the 

entire Contract had it been completed, no profit shall be included or allowed, and an 
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appropriate adjustment shall be made, reducing the amount of the settlement to reflect the 

indicated rate of loss. In no event will the CONTRACTOR be entitled to recover any 

anticipated or lost profit. 

 

16.2.3.6 The total sum to be paid to the CONTRACTOR shall not exceed the total 

Contract Price, as reduced by the amount of payment otherwise made, and as further 

reduced by the Contract Price of Work not terminated. Except for normal spoilage, and 

except to the extent that PSO shall have otherwise expressly assumed the risk of loss, 

there shall be excluded from the amounts payable to the CONTRACTOR the fair value, 

as determined by PSO, of property which has been destroyed, lost, stolen, or damaged so 

as to become undeliverable to PSO. 

 

16.2.3.7 In arriving at the amount due the CONTRACTOR following a Termination for 

Convenience, there shall be deducted: 

 

a. All unliquidated advance or other payments on account theretofore made to the 

CONTRACTOR, applicable to the terminated portion of this Agreement; 

 

b. Any claim which PSO may have against the CONTRACTOR in connection 

with this Agreement; and 

 

c. The agreed price for, or the proceeds from the sale of, any materials, supplies, 

or other things kept by the CONTRACTOR or sold, pursuant to the provisions 

hereof, and not otherwise recovered by, or credited to, PSO. 

 

16.3 Cross-Default. Should the CONTRACTOR be determined by PSO to be in default of this 

Agreement, such default shall constitute a default of all other contracts to which PSO and the 

CONTRACTOR may be a party. PSO, as a result, may pursue any and all remedies available to it up to 

and including termination of all such contracts between the parties. 

 

ARTICLE 17 – MISCELLANEOUS 

 

17.1 All specifications, drawings, and copies furnished by PSO shall remain the property of PSO. They 

shall not be used by anyone other than PSO on any other Project and, with the exception of those sets 

that have been signed in connection with the execution of the Agreement, shall be returned to PSO upon 

completion of the Project. 

 

17.2 Should PSO or the CONTRACTOR suffer injury or damage to their respective persons or property 

because of any error, omission, or act of the other, or of any of their respective employees, agents, or 

others for whose acts they may be legally liable, claim should be made in writing to the other party 

within a reasonable time of the first observance of such injury or damage.  

 

17.3 If the Contract Price exceeds $100,000, the CONTRACTOR shall comply with all the requirements 

of Section 114 of the Clean Air Act (42 USC 7414 et seq.), as amended, and with Section 308 of the 

Federal Water Pollution Control Act (33 USC 1251 et seq.), as amended. 
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17.4 Pending resolution of any claim or dispute between PSO and the CONTRACTOR, unless otherwise 

agreed in writing by PSO, the CONTRACTOR shall proceed diligently with Performance of the Project 

as directed by PSO, and PSO may continue to make payments in accordance with the Contract 

Documents. 

 

17.5 Project Representative. PSO may furnish a Project Representative and assistants to aid the 

PROJECT MANAGER in carrying out the responsibilities of the PROJECT MANAGER at the Site.  

 

17.6 Historical or Archaeological Deposits. If, during the course of construction, evidence of deposits 

of historical or archaeological interest is found, the CONTRACTOR shall cease immediately operations 

affecting the find, and shall notify the PROJECT MANAGER, who shall notify the Regional Office of 

the Environmental Protection Agency and the State Historic Preservation Office. No further disturbance 

of the deposits shall ensue until CONTRACTOR has received written instructions from the PROJECT 

MANAGER. The PROJECT MANAGER will issue written instructions only after the state office has 

surveyed the find and made a determination to the Environmental Protection Agency and PSO. 

Compensation to CONTRACTOR, if any, for changes in construction shall be determined in accordance 

with changed conditions or change order provisions of the Contract Documents; provided however, in 

no event will the CONTRACTOR be entitled to damages or additional compensation for any delays 

incurred, and the sole remedy of the CONTRACTOR shall be to seek an extension of the Contract Time 

pursuant to the provisions of the Contract Documents. 

 

17.7 Compliance with Federal Immigration Laws. The CONTRACTOR by signing the contract will 

comply with all applicable federal, state and local laws, rules, regulations and guidelines, related to 

performance under this Agreement. In particular, the CONTRACTOR by signing the Contract verifies 

and affirms that it is in compliance with 8 USC Sec. 1342 prohibiting the employment either directly or 

by contract or exchange of unauthorized aliens by any CONTRACTOR during the term of the 

Agreement a violation of the Immigration and Nationality Act. Such violation shall be cause for 

unilateral cancellation of this Agreement by PSO. 

 

17.8 Compliance with Department of Homeland Security E-Verify Program. Contractor and PSO 

shall comply with Florida Statute 448.095, as currently written, or as hereafter amended. In the event of 

a conflict between the below language and an amendment to Florida Statute 448.095, the amendment 

shall govern. The PSO is a public employer participant in the Department of Homeland Security’s Image 

Program and utilizes E-verify to ensure its employees are appropriately authorized to work in the United 

States. On or before beginning work, CONTRACTOR and any/all of CONTRACTOR’s 

subcontractor(s) shall register with and use the E-Verify system to verify the work authorization status 

of all newly hired employees. CONTRACTOR understands the PSO may not enter into a Contract 

unless each party to the contract registers with and uses the E-Verify system and is required to terminate 

a contract pursuant to the Violations Section below, without penalty.  CONTRACTOR shall provide 

proof of CONTRACTOR and all subcontractor(s) registration with the E-Verify system to PSO. 

 

Subcontractors. If CONTRACTOR enters into a contract with a subcontractor, the subcontractor must 

provide the CONTRACTOR with an affidavit stating that the subcontractor does not employ, contract 
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with, or subcontract with an unauthorized alien. CONTRACTOR shall maintain a copy of such affidavit 

for the duration of the Contract.  

 

Violations.  

(a) In the event the PSO has a good faith belief that CONTRACTOR has knowingly violated Florida 

Statute 448.09(1), PSO shall terminate the contract with CONTRACTOR.  

(b) In the event the PSO has a good faith belief that CONTRACTOR’s subcontractor knowingly 

violated this subsection, but the CONTRACTOR otherwise complied with this subsection, PSO shall 

promptly notify the CONTRACTOR and order the CONTRACTOR to immediately terminate the 

contract with the subcontractor.  

(c) A contract terminated pursuant to (a) or (b) is not a breach of contract and may not be considered 

as such.  

(d) PSO, CONTRACTOR, or subcontractor may file an action with a circuit or county court to 

challenge a termination under paragraph (c) no later than 20 calendar days after the date on which the 

contract was terminated.  

(e) If PSO terminates a contract with CONTRACTOR under paragraph (c), the contractor may not 

be awarded a public contract for at least 1 year after the date on which the contract was terminated.  

(f) CONTRACTOR is liable for any additional costs incurred by PSO as a result of the termination 

of a contract.  

 

17.9 Pesticides, Herbicides and Fertilizer Application. For those projects requiring the application of 

pesticides, herbicides and fertilizers, the Contractor must have and maintain at his expense certificates 

and licenses issued by the Florida Department of Agriculture and Consumer Services (FDACS) for all 

pesticides, herbicides or fertilizers applicators he/she is planning to use to provide the services 

contracted herein. Current copies of licensees shall be provided upon demand at any time during the 

contact period. 

 

17.10 Federal No-Lead Standards. The Contractor shall comply with the “Safe Drinking Water Act” 

regulatory standards and any applicable regulations for lead content in all materials that will be in 

contact with potable water during the course of the Project. 

 

ARTICLE 18 – MAINTENANCE OF RECORDS 

 

18.1 The CONTRACTOR shall keep adequate records and supporting documentation applicable to this 

Project and Agreement. Said records and documentation shall be retained by the CONTRACTOR for a 

minimum of five (5) years from the date of final completion or termination of this Agreement. PSO shall 

have the right to audit, inspect, and copy such records and documentation, and any and all such records 

of the CONTRACTOR as may relate to this, or any other, Project and Agreement between the 

CONTRACTOR and PSO, or to any legal, administrative, or other action brought against PSO by the 

CONTRACTOR or any other person, as often as PSO deems necessary, during the period of this 

Agreement and for a period of five (5) years thereafter; provided, however, such activity shall be 

conducted only during normal business hours. PSO during this period of time shall also have the right to 

obtain a copy of and otherwise inspect any audit made at the direction of the CONTRACTOR as 

concerns the aforesaid records and supporting documentation. The CONTRACTOR shall, at all times, 
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take all reasonable steps necessary to ensure and to enforce the right of PSO to access the aforesaid 

documentation. 

 

18.2 PUBLIC RECORDS. CONTRACTOR shall comply with the requirements of Florida's Public 

Records Act, Chapter 119, Florida Statutes. To the extent required by Section 119.0701, Florida 

Statutes, CONTRACTOR shall (a) keep and maintain public records required by the PSO to perform the 

service under the Agreement; (b) upon request from the PSO’s custodian of public records provide PSO 

with a copy of the requested records or allow the records to be inspected or copied within a reasonable 

time at a cost that does not exceed the cost provided for under Florida's Public Records law; (c) ensure 

that public records that are exempt or confidential and exempt from public records disclosure 

requirements are not disclosed except as authorized by law for the duration of the contract term and 

following completion of the contract if CONTRACTOR does not transfer the records to PSO; and (d) 

upon completion of the contract, transfer, at no cost to PSO, all public records in possession of 

CONTRACTOR. Upon transfer, CONTRACTOR shall destroy any duplicate public records that are 

exempt or confidential and exempt from public records requirements. All records stored electronically 

must be provided to PSO in a format that is compatible with the information technology systems of 

PSO. All documentation produced as part of this Agreement will become the property of PSO. At the 

end of this Agreement, all documents kept and maintained by Contractor shall be provided to PSO, at no 

cost to PSO. This paragraph shall survive the expiration or termination of this Agreement. 

 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 

APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 

CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 

RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF 

PUBLIC RECORDS (KEITH DILLON) AT (727) 847-5878, 

kdillon@pascosheriff.org, 8661 CITIZENS DR., NEW PORT 

RICHEY, FL 34654. 
 

Under Florida law, a Contractor who fails to provide the public records to PSO within a reasonable time 

may be subject to penalties under Section 119.10, Florida Statutes, and such non-compliance will 

constitute a breach of the Agreement and may serve as grounds for termination of this Agreement. 

 

ARTICLE 19 – APPRENTICES AND TRAINEES 

 

19.1 When apprentices and trainees are utilized by the CONTRACTOR on the Work pursuant to this 

Agreement, the CONTRACTOR shall be governed by the provisions of Chapter 446, Florida Statutes. 

 

ARTICLE 20 – EQUAL OPPORTUNITY COMPLIANCE PROVISIONS 

 

20.1 During the performance of this Agreement, the CONTRACTOR agrees as follows. 
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20.1.1 General. The CONTRACTOR shall not discriminate against any employee or applicant 

for employment because of race, color, religion, sex, national origin, age, handicap or marital 

status. 

 

20.1.2 Sanctions. In the event the CONTRACTOR fails to comply with any nondiscrimination 

provision of this Agreement or with any such laws, regulations or orders, this Agreement may be 

cancelled, terminated, or suspended, in whole or part, and the CONTRACTOR may be declared 

ineligible for further PSO contracts. 

 

20.1.3 Subcontractors. The CONTRACTOR shall include the provisions of paragraphs 20.1.1 

and 20.1.2 in every subcontract under this Agreement so that such provisions will be binding 

upon each SUBCONTRACTOR. The CONTRACTOR will take such action with respect to any 

SUBCONTRACTOR as PSO may direct as a means of enforcing such provisions, including 

sanctions for noncompliance. 

 

20.1.4 Federal Requirements. In the event this Agreement is funded, in whole or in part, from 

any federal governmental agency or source, the specific terms, regulations, and requirements 

governing the disbursement of these funds shall be incorporated by reference herein and become 

a part of this clause. 

 

20.1.5 Equal Opportunity Laws, Regulations, and Requirements Throughout the term of this 

Agreement, the CONTRACTOR shall not violate any of the following federal or state laws, 

regulations, and requirements: 

 

a. Federal 

 

1. Section One of the Fourteenth Amendment to the United States Constitution. 

 

2. Title VI of the Civil Rights Act of 1964. 

 

3. Civil Rights Restoration Act of 1987. 

 

4. Title VII of the Civil Rights Act of 1964, as amended by the Equal 

 Employment Opportunity Act of 1972 and 1975. 

 

5. Civil Rights Acts of 1866 and 1870. 

 

6. Standards for a Merit System of Personnel Administration, 45 CFR 70. 

 

7. Revised Order Number 4, 41 CFR 60-2.10. 

 

8. Rehabilitation Act of 1973, P.L. 93-112. 

 

9. Interagency Agreement dated March 23, 1973. 
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10. Executive Order 11914, Nondiscrimination with Respect to the Handicapped 

in federally assisted programs. 

 

11. Age Discrimination Act of 1975, amended by P.L. 94-135. 

 

12. Civil Rights Act of 1968. P.L. 90-284. 

 

13. Veterans Readjustment Act. 

 

14. Section 14001 of Consolidated Omnibus Budget Reconciliation Act of 1985, 

(State and Local Assistance Act of 1972, as amended) 

 

15. Office of Management and Budget Circular A-102, Attachment O. 

 

16. Age Discrimination in Employment Act, as amended. 

 

17. Federal Civil Rights Act of 1991. 

 

18. Americans with Disabilities Act. 

 

 

b. State 

 

1. State Constitution (Preamble) and Section 13.251 (Powers and Purposes) 

protects citizens from discrimination because of race, national origin and religion. 

 

2. Florida Statutes, Chapter 112.041, requires non-discrimination in employment 

by counties and municipalities because of race, color, national origin, sex, 

handicap, or religious creed. 

 

3. Florida Statutes, Chapter 112.043, prohibits age discrimination in employment. 

 

4. Florida Statutes, Chapter 413.08, prohibits discrimination against physically 

disabled persons in employment. 

 

5. Florida Statutes, Chapter 448.07, prohibits wage rate discrimination based on 

sex. 

 

6. Florida Civil Rights Act of 1992. 

 

ARTICLE 21 – ALLOWANCES 

 

21.1 Allowance Categories. Because of the size, complexity and nature of the Project, the SHERIFF 

has determined it is in the best interest of the PSO to establish certain allowance categories for various 
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portions of additional or revised work. The Allowance Work may consist of, but is not limited to, the 

following: 

 

a. General Site Work (for any scope of work gap between Civil Site Preparation and this 

project; 

b. Private Provider Inspections (PPI) 

 

The Allowance Work is included in the Contract Price and the Contract Work, and shall be performed in 

full compliance with all requirements of the Contract Documents. The Contract Time also includes a 

number of calendar days reserved for performance of Allowance Work in accordance with this Article, 

calculated as follows: twenty percent (20%) of days allocated from the date the Contract Time 

commences to Final Completion (as awarded),or sixty (60) days, whichever is less, unless otherwise 

specified in the Contract Documents. The election of the Contractor’s performance of Allowance Work 

and the allocation of Contract Time for such Allowance Work shall be within the sole discretion of PSO. 

 

21.2 Authorized Expenditures and Allocations of Time. All charges and time for Allowance Work 

must be pre-approved in writing by SHERIFF or his designee. Said written pre-approval shall be in the 

form of an Allowance Authorization Release (AAR), which shall describe in detail the Allowance Work 

to be performed, the time, if any, required, and the price for the Allowance Work, and shall contain the 

authorized signature of the SHERIFF or his designee. If the CONTRACTOR proceeds to perform any 

Allowance Work without the required AAR, the CONTRACTOR shall be deemed to have waived any 

rights it might otherwise have had to additional compensation or additional time, or both, for such 

Allowance Work. Any monies designated for Allowance Work remaining upon the completion of all 

Work shall be deducted from the Contract Price by an approved Change Order. 

 

21.3 Pricing of Allowance Work. When PSO has determined that it wishes to have the 

CONTRACTOR perform certain Allowance Work, the PROJECT MANAGER shall provide the 

CONTRACTOR with an allowance proposal request, identifying the Allowance Work to be performed, 

and requesting the CONTRACTOR to submit a price for such proposed Allowance Work. The 

CONTRACTOR shall submit a price for the proposed Allowance Work in a timely fashion, but in no 

event shall the CONTRACTOR expend more than five (5) days within which to submit its price on the 

proposed Allowance Work, unless the PROJECT MANAGER, with the consent of the DIRECTOR, 

permits a longer period of time. The CONTRACTOR shall prepare its price for the proposed Allowance 

Work in accordance with the pricing procedures established for Change Orders under Article 12. 

 

21.4 Allocation of Contract Time. If the CONTRACTOR requests an allocation of Contract Time for 

performance of Allowance Work, the CONTRACTOR shall state with particularity in its response to the 

allowance proposal request of PSO the reasons for its request and the manner in which performance of 

Allowance Work will affect the Contract schedule. The CONTRACTOR shall be entitled to an 

allocation of time for performance of Allowance Work only for the number of the days that the 

SHERIFF or his designee determine to be appropriate, and then only to the extent such performance 

affects the ability of the CONTRACTOR to meet contract milestone dates. The SHERIFF or his 

designee may not allocate more Contract Time for all Allowance Work hereunder than the number of 

calendar days designated for Allowance Work in the Agreement. If PSO and CONTRACTOR agree on 

the time to be allocated for performance of Allowance Work, the time shall be stated in the AAR. The 
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SHERIFF or his designee may adjust any milestone dates affected by allocation of time for Allowance 

Work and shall state such adjusted milestone dates in the AAR. CONTRACTOR shall not be entitled to 

damages for delays or disruptions caused by performance of Allowance Work hereunder. An approved 

Change Order shall be used to deduct any time designated for Allowance Work remaining at the 

completion of all Work from the Contract Time. 

 

21.5 Disputes as to Price or Time. If PSO and CONTRACTOR agree on the price for proposed 

Allowance Work but cannot agree on the amount of time for such Work, or vice-versa, then the item 

agreed upon shall be stated in the AAR. 

 

ARTICLE 22 – DISPUTE RESOLUTION 

 

22.1 Governing Law. The Contract Documents shall be governed by and interpreted according to 

Florida law. 

 

22.2 Venue, Jurisdiction, and Attorney’s Fees. Any action brought under this Agreement or with 

respect to any claim arising from the subject matter thereof shall be brought and heard in a state court of 

competent jurisdiction at the West Pasco Judicial Center in New Port Richey, Pasco County, Florida. If 

the claim(s) that form the basis for any such action must be adjudicated in federal court, then venue for 

that action shall be in the United States District Court for the Middle District of Florida, Tampa 

Division. Each Party is responsible for their own attorney’s fees and costs.  

 

22.4 Notice of Claim; Contractor Books and Records. As a condition precedent to the initiation by 

the CONTRACTOR of any claim (regardless of how such a claim or demand shall be entitled by the 

CONTRACTOR) against PSO through administrative proceedings or in arbitration, or to the filing of 

any action in law or equity against PSO, the CONTRACTOR shall, at least sixty (60) days in advance 

thereof, provide Notice to PSO of its intent to pursue said claim, and for a period not less than fifteen 

days during the first (45) days following the date of the Notice, deliver to the PSO General Counsel at 

8700 Citizens Drive, New Port Richey for inspection and copying, all of the original books and records 

in the possession or control of the CONTRACTOR which may be related, directly or indirectly to the 

claim or action, regardless of whether PSO has affirmatively and expressly requested the same. In lieu of 

delivering the original books and records, the CONTRACTOR may, at its own expense, deliver to said 

PSO General Counsel at 8661 Citizens Drive, New Port Richey complete and legible photocopies of all 

such original books and records within thirty (30) days of the date of the Notice; however, nothing 

herein shall be construed to curtail the rights of PSO to, inter alia, inspection and copying under Article 

18 hereof. 

 

REST OF PAGE LEFT INTENTIONALLY BLANK 
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BOND NO.     

 PART II 

 EXHIBIT A 

 PROPOSAL BOND 

         

 

Name of Contractor:            

 

Principal Business Address:           
 
              
 
              
 

Telephone:  (  )           

Facsimile: (  )           

 

Name of Surety:             

 

Principal Business Address:          

 

              

 

              

          

Telephone: (  )           

Facsimile: (  )            

 

Contractor of Property Being Improved:   
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Pasco Sheriff’s Office 

Attn:  Purchasing Manager 

19415 Central Boulevard 

Land O’ Lakes, Florida 34637 

Telephone No. (813) 235 - 6011 
 

Contracting Public Entity (if different from Owner):              (N/A)   

 

Contract Number Assigned:           

 

(Proposal No.):         2FY26       

 

Description of Project (including if applicable, a legal description and the street address of the 
property being improved and a general description of the improvement):  
 

10365 Charles Bo Harrison Way, Land O’ Lakes, Florida 34637 

 

  BOND NO._________________ 

  

 

 

 

 



 

6F83222.DOCX 

GC - 59 

PUBLIC CONSTRUCTION BOND 

BY THIS BOND, We _____________________________________, as Principal and 

_____________________________, a corporation, as Surety, are bound to ______________, 

herein called Owner, in the sum of $ _________________, for payment of which we bind 

ourselves, our heirs, personal representatives, successors, and assigns, jointly and severally. 

THE CONDITION OF THIS BOND is that if Principal: 

1. Performs the contract dated _________________, between Principal and Owner 

for construction of Commercial Building Mechanical PSO Forensics Building, (hereinafter 

the “Contract”), the Contract being made a part of this bond by reference, at the times and in the 

manner prescribed in the Contract; and 

2. Promptly makes payment to all claimants, as defined in Section 255.02(1), Florida 

Statutes, supplying Principal with labor, materials or supplies used directly or indirectly by 

Principal in the prosecution of the work provided for in the contract; and 

 3. Pays Owner all losses, damages, expenses, costs, and attorney’s fees, including 

appellate proceedings, that Owner sustains because of a default by Principal under the Contract; 

and 

 4. Performs the guarantee of all work and materials furnished under the Contract for 

the time specified in the contract, then this bond is void; otherwise it remains in full force. 

 Any action instituted by a claimant under this bond for payment must be in accordance 

with the notice and time limitation provisions in Section 255.05(2), Florida Statutes. 

 Any changes in or under the Contract documents (including extension of time, alternatives 

or additions to the terms of the Contract or specifications referred to within), and compliance or 

noncompliance with any formalities connected with the Contract or the changes does not affect 

Surety’s obligation under this bond, and it does hereby waive notice of any such changes, 

extension of time, alterations or additions to the terms of the Contract or to work or to the 

specifications. 

 

 THIS BOND IS DATED THIS         day of                       ,20    __ (the date of issue 

by the Surety or by the Surety's agent and the date of such agent's power-of-attorney). 

                                                                         

ATTEST:                                     PRINCIPAL: ________________________________ 

 

         BY: ________________________________(SEAL)  
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Witness                                          Authorized Signature (Principal) 

                               

Witness      Printed Name 

                             

       Title of Person Signing Above 

                                                    -OR- 

 

              BY:      (SEAL) 

Witness                                          As Attorney in Fact (Attach Power) 

 

                             

Witness                                          Printed Name 

 

                                                       

                                                 Business Address 

 

                  (     )       

       Business Telephone 
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NOTARY ACKNOWLEDGMENT 

 

STATE OF     }  

      } ss 

COUNTY OF     } 

 

The foregoing instrument was acknowledged before me by means of [   ] physical presence or  

[   ] online notarization on this _____ day of _____________________, 20___, by [as 

applicable, complete one of the choices below]:  

 

FOR A CORPORATION OR LIMITED LIABILITY COMPANY: 

 

[Name]   , who executed the foregoing instrument as [Title]    

of [Corporation or Company Name]    , a [check one] [   ] corporation [   

] limited liability company, organized under the laws of [State]  , and who severally 

and duly acknowledged the execution of such instrument as aforesaid on behalf of the 

corporation or limited liability company. 

 

FOR AN INDIVIDUAL ACTING IN HIS OR HER OWN RIGHT: 

 

[Name] 

 

FOR PARTNERSHIP: 

 

[Name]    Partner (or Agent), on behalf of [Name of Partnership]  

     , a [State]     partnership.   

 

 

FOR AN INDIVIDUAL ACTING AS PRINCIPAL BY AN ATTORNEY IN FACT: 
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[Name]    , as attorney in fact.  

 

Said person is personally known to me or has produced      as 

identification on behalf of [Name, or Name of Corporation, Company, Partnership, Principal, as 

applicable]: 

             

      Signature of person taking acknowledgment 

 

             

      Name typed, printed or stamped 

 

             

      Title or rank 

 

           ____ 

      Serial number (if any) 
 
 
ATTEST:                                    SURETY:         

                                                     Printed Name 

 

                                                                   

       Business Address 

                     

                                                     

                  

      BY:         
(SEAL) 
Witness                                             Authorized Signature 
 
                               
Witness      Printed Name 
        

 
-OR- 

 
                  
      BY:         
(SEAL) 
Witness                                             As Attorney in Fact (Attach Power) 
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Witness      Printed Name 
         
                      
       License Number of Agent 
COUNTERSIGNED (if applicable):                  
 
                    
Signed      Agency Name 
 
    (    )                 
Agent's License No Telephone    Agency Mailing Address 
 
                                                            (     )                       
                                                     Agency Telephone No. 
 
                                                            (     )       
       Agency Fax No. 

 

NOTARY ACKNOWLEDGMENT 

 

STATE OF     }  

      } ss 

COUNTY OF     } 

 

The foregoing instrument was acknowledged before me by means of [   ] physical presence or  

[   ] online notarization on this _____ day of _____________________, 20___, by [as 

applicable, complete one of the choices below]:  

 

FOR A CORPORATION OR LIMITED LIABILITY COMPANY: 

 

[Name]   , who executed the foregoing instrument as [Title]    

of [Corporation or Company Name]    , a [check one] [   ] corporation [   

] limited liability company, organized under the laws of [State]  , and who severally 
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and duly acknowledged the execution of such instrument as aforesaid on behalf of the 

corporation or limited liability company. 

 

FOR AN INDIVIDUAL ACTING IN HIS OR HER OWN RIGHT: 

 

[Name] 

 

FOR PARTNERSHIP: 

 

[Name]    Partner (or Agent), on behalf of [Name of Partnership]  

     , a [State]     partnership.   

 

 

FOR AN INDIVIDUAL ACTING AS PRINCIPAL BY AN ATTORNEY IN FACT: 

 

[Name]    , as attorney in fact.  

 

Said person is personally known to me or has produced      as 

identification on behalf of [Name, or Name of Corporation, Company, Partnership, Principal, as 

applicable]: 

 

             

      Signature of person taking acknowledgment 

 

             

      Name typed, printed or stamped 

 

             

      Title or rank 

 

             

      Serial number (if any) 
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BOND NO.     

 PART II 

 

 EXHIBIT B 

 PAYMENT BOND FORM 

Name of Contractor:            

Principal Business Address:           
 
              
 
              
 

Telephone: (  )                                   

 

Facsimile: (  )                       

               

Name of Surety:             

 

Principal Business Address:          

              

Telephone: (  )                                    

 

Facsimile: (  )                       

 

Obligee of Property Being Improved:   
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Pasco Sheriff’s Office 

Attn:  Purchasing Manager 

19415 Central Boulevard 

Land O’ Lakes, Florida 34637 

Telephone No. (813) 235 - 6011 
 

Contracting Entity:                  (N/A)  ____ 

 

Contract Number Assigned:           

      

             (Proposal No.):      2FY26                         

 
Description of Project (including if applicable, a legal description and the street address of the 
property being improved and a general description of the improvement):  
 

 

10365 Charles Bo Harrison Way, Land O’ Lakes, Florida 34637 

 

 

 

 

 

                                                                 BOND NO._________________ 
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PAYMENT BOND 

  I.  KNOW ALL PERSONS BY THESE PRESENTS: That  ___________________________, 

as Principal, whose address is               , 

and                                                               , as Surety, whose 

address is             , are 

held and firmly bound unto the Pasco Sheriff’s Office, as Obligee in the sum of $   

 ,    for the payment whereof we bind ourselves, our heirs, executors, personal 

representatives, successors and assigns, jointly and severally, firmly by these presents. 

 

 II.  WHEREAS, the Principal has entered into a contract with Obligee, dated the _  day 

of      , 20     _, for Commercial Building Mechanical PSO 

Forensics Building; in accordance with drawings and specifications, which contract is by 

reference made a part hereof, and is hereinafter referred to as the Contract. 

 

III.  A.  NOW THEREFORE, THE CONDITION OF THIS BOND IS THAT IF THE PRINCIPAL: 

1. Shall promptly make payments to all claimants as defined in section 255.05(1), 

Florida Statutes, supplying the Principal with labor, materials, or supplies, as 

used directly or indirectly by the Principal in the prosecution of the work provided 

for in the Contract; and 

2. Shall pay the Obligee for all losses, damages, expenses, costs, and attorney's 

fees, including those resulting from appellate proceedings, that the Obligee 

sustains because of a default by the Principal in contravention to the Contract in 

regard to payment for such labor, materials, or supplies furnished to the 

Principal; then this Bond is void; otherwise, this Bond remains in full force and 

effect. 

 

      B. BE IT FURTHER KNOWN: 

1. Any changes in or under the Contract and compliance or noncompliance with 

any formalities connected with the said Contract or alterations which may be 

made in the terms of the said Contract, or in the work to be done under it, or the 

giving by the Obligee of any extension of time for the performance of the said 

Contract, or any other forbearance on the part of the Obligee or Principal to the 

other, shall not in any way release the Principal and the Surety, or either or any 

of them, their heirs, their personal representatives, their successors or their 
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assigns from liability hereunder, notice to the Surety of any such changes, 

alterations, extensions or forbearance being hereby waived. 

2. Certain claimants seeking the protection of this Bond must timely comply with 

the strict requirements set forth in section 255.05, Florida Statutes, and as 

otherwise provided by law. 

3. As concerns payment for labor, materials and supplies, as affects certain 

claimants, no legal action shall be instituted against the Principal or Surety on 

this Bond after one (1) year from the performance of labor or the completion of 

delivery of the materials or supplies as is specifically mandated pursuant to 

section 255.05, Florida Statutes. 

 THIS BOND IS DATED THIS         day of                       , 20          (the date of issue 

by the Surety or by the Surety's agent and the date of such agent's power-of-attorney).                                                                     

ATTEST:                                      PRINCIPAL:        

 

      BY:      (SEAL)  

Witness                                        Authorized Signature (Principal) 

 

                               

Witness      Printed Name 

                     

              

                Title of Person Signing Above 
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-OR- 

 

              BY:      (SEAL) 

Witness                                          As Attorney in Fact (Attach Power) 

 

                             

Witness                                          Printed Name 

 

                                                       

                                                 Business Address 

 

                  (     )       

       Business Telephone 
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NOTARY ACKNOWLEDGMENT 

 

STATE OF     }  

      } ss 

COUNTY OF     } 

 

The foregoing instrument was acknowledged before me by means of [   ] physical presence or  

[   ] online notarization on this _____ day of _____________________, 20___, by [as 

applicable, complete one of the choices below]:  

 

FOR A CORPORATION OR LIMITED LIABILITY COMPANY: 

 

[Name]   , who executed the foregoing instrument as [Title]    

of [Corporation or Company Name]    , a [check one] [   ] corporation [   

] limited liability company, organized under the laws of [State]  , and who severally 

and duly acknowledged the execution of such instrument as aforesaid on behalf of the 

corporation or limited liability company. 

 

FOR AN INDIVIDUAL ACTING IN HIS OR HER OWN RIGHT: 

 

[Name] 

 

FOR PARTNERSHIP: 

 

[Name]    Partner (or Agent), on behalf of [Name of Partnership]  

     , a [State]     partnership.   
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FOR AN INDIVIDUAL ACTING AS PRINCIPAL BY AN ATTORNEY IN FACT: 

 

[Name]    , as attorney in fact.  

 

Said person is personally known to me or has produced      as 

identification on behalf of [Name, or Name of Corporation, Company, Partnership, Principal, as 

applicable]: 

 

             

      Signature of person taking acknowledgment 

 

             

      Name typed, printed or stamped 

 

             

      Title or rank 

 

             

      Serial number (if any) 
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ATTEST:                                    SURETY:         

                                                     Printed Name 

 

                                                                   

       Business Address 

 

                     

                                                      

                  

      BY:         

(SEAL) 

Witness                                             Authorized Signature 

 

                               

Witness      Printed Name 

        

-OR- 

                  

      BY:         

(SEAL) 

Witness                                             As Attorney in Fact (Attach Power) 

 

                     

Witness      Printed Name 
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       License Number of Agent 

 

 

COUNTERSIGNED (if applicable):                  

 

 

                    

Signed      Agency Name 

 

    (    )                 

Agent's License No Telephone    Agency Mailing Address 

 

 

                                                            (     )                       

                                                     Agency Telephone No. 

 

 

                                                            (     )       

       Agency Fax No. 
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NOTARY ACKNOWLEDGMENT 

 

STATE OF     }  

      } ss 

COUNTY OF     } 

 

The foregoing instrument was acknowledged before me by means of [   ] physical presence or  

[   ] online notarization on this _____ day of _____________________, 20___, by [as 

applicable, complete one of the choices below]:  

 

FOR A CORPORATION OR LIMITED LIABILITY COMPANY: 

 

[Name]   , who executed the foregoing instrument as [Title]    

of [Corporation or Company Name]    , a [check one] [   ] corporation [   

] limited liability company, organized under the laws of [State]  , and who severally 

and duly acknowledged the execution of such instrument as aforesaid on behalf of the 

corporation or limited liability company. 

 

FOR AN INDIVIDUAL ACTING IN HIS OR HER OWN RIGHT: 

 

[Name] 

 

FOR PARTNERSHIP: 

 

[Name]    Partner (or Agent), on behalf of [Name of Partnership]  

     , a [State]     partnership.   
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FOR AN INDIVIDUAL ACTING AS PRINCIPAL BY AN ATTORNEY IN FACT: 

 

[Name]    , as attorney in fact.  

 

Said person is personally known to me or has produced      as 

identification on behalf of [Name, or Name of Corporation, Company, Partnership, Principal, as 

applicable]: 

             

      Signature of person taking acknowledgment 

 

             

      Name typed, printed or stamped 

 

             

      Title or rank 

 

              

      Serial number (if any) 
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PART II 

EXHIBIT C 

CERTIFICATE OF INSURANCE 
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PART II 
 

EXHIBIT D 
 

ENDORSEMENT 
 

Named Insured 

 

 

 

 

 

Endorsement # 

 

 

 

Policy Symbol 

 

 

 

Policy # 

 

Policy Period 

 

Effective Date of 
Endorsement 

 

 

Issued by (Name of Insurance Company)  

 

 
 
 
 

 

 
 
 

 

 

 

 
 

       It is agreed that this policy is hereby amended as indicated.  All other terms and conditions 
of this policy remain unchanged. 
 

       1. AMENDMENT -- NOTICE OF CANCELLATION OR MATERIAL CHANGE    
(DESIGNATED CONTRACT) 

 

       Only with respect to your contract scheduled herein, should any of the above -described 
policies be canceled or materially changed before the expiration date thereof, the Issuing 
Company will mail 30 days’ prior written notice to the Certificate Holder named therein. 

 

  2. AMENDMENT -- ADDITIONAL INSURED (DESIGNATED CONTRACT) 

 

       Only with respect to your contract scheduled herein, Pasco Sheriff’s Office has been 
named as Additional Insured as respects the General and Automobile Liability Policies 
described herein. 
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   3. AMENDMENT -- LIMITS OF LIABILITY 

      

     The limits of liability apply specifically to any liability claims arising during the course of 
this project. 

 

 CONTRACT SCHEDULE AND DESCRIPTION OF PROJECT 

 

 

Authorized Agent                                                                                Date                            .   
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PART II 

EXHIBIT E 

CONTRACTOR APPLICATION FOR PAYMENT  

FROM PASCO SHERIFF’S OFFICE 

(Please See Instructions at Page 8 / GC - 87) 
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AAR SUMMARY 
 

AAR No. Date Approved by SHERIFF or his 

designee 

Additive Deductive 
 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

 

TOTALS 
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CHANGE ORDER SUMMARY 
 

C.O. No. Date Approved by SHERIFF or designee Additive Deductive 
 

 
 

 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 

   

 

TOTALS 
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CONTRACT STATUS 

 

 

Initial Contract Price 

 

 

$ 

 

Net Change By Change Orders 

(Additive Total Minus Deductive Total) 

 

 

$ 

 

Contract Price To Date 

 

 

$ 

 

Value of Work in Place 

 

 

$ 

 

Value of Stored Materials 

 

 

$ 

 

Total Earned 

 

 

$ 

 

Retainage At                 % 

 

 

$ 

 

Total Earned Less Retainage 

 

 

$ 

 

Less Previous Payments 

 

 

$ 

 

Less       

                                 

 

$ 

 

Current Payment Total 

$ 



 

6F83222.DOCX 

GC - 84 

Section 2 – Contractor Certification 

The undersigned authorized representative certifies, on behalf of the above-referenced 

CONTRACTOR, and under penalty of perjury: 

1. All amounts and items shown on this application are correct, and the requested Current 

Payment Total is $     ; 

2. Any work performed, or materials supplied have been in accordance with the Contract 

Documents for the above-referenced Project. 

3. The CONTRACTOR has clear title to any materials and equipment for which the 

CONTRACTOR is requesting payment as stored materials; 

4. All amounts paid by PSO to the CONTRACTOR in previous progress payments have 

been applied by the CONTRACTOR and its SUBCONTRACTORS to promptly pay, in 

proportionate amounts, all SUBCONTRACTORS, sub-subcontractors, suppliers, and 

others who have contributed work, equipment, or materials listed included in line items 

listed in the Schedule of Values of the previous Payment Applications, except as indicated 

on Attachment 1 hereto, which is incorporated herein by reference, and consists of  

  page(s); 

5. The CONTRACTOR shall apply any sums paid by PSO from this Application for 

Payment to SUBCONTRACTORS, sub-subcontractors, suppliers, and others who have 

contributed work, equipment, or materials included in line items listed in the Schedule of 

Values attached hereto (less retainage, if applicable), except as indicated on 

Attachment 2 hereto, which is incorporated herein by reference, and consists of     

page(s). 

 

ATTEST:      CONTRACTOR: 

 

 By:       By:      

 

 Title:       Title:      

 

 

 

 

STATE OF     }  
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      } ss 

COUNTY OF     } 

The foregoing instrument was acknowledged before me by means of [   ] physical presence or 

[   ] online notarization on this _____ day of _____________________, 20___, by [as 

applicable, complete one of the choices below]:  

FOR A CORPORATION OR LIMITED LIABILITY COMPANY: 

[Name]   , who executed the foregoing instrument as [Title]    

of [Corporation or Company Name]    , a [check one] [   ] corporation [   

] limited liability company, organized under the laws of [State]  , and who severally 

and duly acknowledged the execution of such instrument as aforesaid on behalf of the 

corporation or limited liability company. 

FOR AN INDIVIDUAL ACTING IN HIS OR HER OWN RIGHT: 

[Name] 

 

FOR PARTNERSHIP: 

[Name]    Partner (or Agent), on behalf of [Name of Partnership]  

     , a [State]     partnership.   

Said person is personally known to me or has produced      as 

identification on behalf of [Name, or Name of Corporation, Company, Partnership, Principal, as 

applicable]: 

             

      Signature of person taking acknowledgment 

             

      Name typed, printed or stamped 

             

      Title or rank 

             

      Serial number (if any) 
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Section 3 – Certification by PSO and PROFESSIONAL 

 

 Based on on-site observations and the data comprising this Application for Payment, the 

undersigned certifies that the Work in the above-referenced Project has progressed to the point 

indicated herein and to the best of my knowledge, information, and belief, is in accordance with 

the Contract Documents, thereby entitling the CONTRACTOR to payment of the amount certified 

herein. 

 

REVIEWER:   

 

By:          Date:    

 

PROJECT MANAGER:  

 

By:          Date:     

 

PROFESSIONAL 

 

By:          Date: __________ 
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INSTRUCTIONS FOR COMPLETING APPLICATION FOR PAYMENT 

 This form will be completed by the CONTRACTOR each time payment is requested in 
connection with the Project. This Application for Payment shall be accompanied by a Schedule 
of Values providing line-item detail for the project, Attachment 1, and Attachment 2. 
 

Section 1: This section will be completed by the CONTRACTOR.  The CONTRACTOR 

must provide all the information indicated on the form as a condition of 

processing and payment. 

Section 2: This section will be completed by the CONTRACTOR.  In this section, the 

CONTRACTOR shall provide certification with respect to the 

representations made in Section 1.  The certification will be provided in 

accordance with the Contract Documents. 

Section 3: This section must be completed by PSO Staff and/or the PROFESSIONAL 

designated by PSO. The approval of the PROJECT MANAGER will always 

be provided. If the PROFESSIONAL is not responsible for the activities to 

be certified, “N/A” shall be inserted in the designated signature space. 
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Part II 
Exhibit E 

Attachment 1 - Application for Payment 
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Attachment 2 - Application for Payment 
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PART II 

EXHIBIT F 
 

 CONTRACTOR’S AFFIDAVIT OF PAYMENT OF DEBTS AND CLAIMS 
 
Note: The General Contractor shall attach this statement to the Application for Final 
Payment. 
 
KNOW ALL MEN BY THESE PRESENTS that 
 
____________________________________________________________ __ 
(Name of General Contractors Principal, Officer or Authorized Representative) 
 
the _______________________________________________________ ___ 
(Title of General Contractors Principal, Officer or Authorized Representative) 
 
of ________________________________________________________ ___ 
(Name of General Contractor) 
 
whose principal address is 
_________________________________________________________ _____ 
(Address of General Contractor) 
 
on penalty of perjury, hereby affirms that pursuant to the provisions of the contract for 
 
Project No: 2FY26 
Project Name: Commercial Building Mechanical PSO Forensics Building 
 
All monies owed all subcontractors and material suppliers have been paid in full 
and that no outstanding debts or claims against the above Project 
exist. 
 
ATTEST:       PRINCIPAL, OFFICER or 

AUTHORIZED REP.: 
 
______________________________   ______________________________ 
WITNESS 
________________________________ 
WITNESS 
 
 
 
STATE OF ____________ } 
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}ss 

COUNTY OF _________ } 
 
The foregoing instrument was acknowledged before me by means of [ ] physical 
presence or [ ] online notarization, this ____ day of _______________, 20__ by 
___________________________________, 
Partner (or Agent) on behalf of , a partnership or as individual. 
 
He / She is personally known to me or who has produced ___________ as 
identification. 
 
      ____________________________________ 

Signature of person taking acknowledgment 
 
      ____________________________________ 

Name typed, printed or stamped 
      
      ____________________________________ 

Title or rank 
 
      ____________________________________ 

Serial number (if any) 
(NOTARY SEAL) 
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PART II 
 EXHIBIT G 
 SUBCONTRACTOR'S WAIVER OF RIGHT TO  

CLAIM AGAINST THE PAYMENT BOND 
(Attachment to General Contractor's Application for Payment No.            ) 

(PROGRESS PAYMENT) 

Note:  The General Contractor shall attach this statement to each Application for Payment beginning with 
the second Application for Payment.  This statement is applicable to each subcontractor whose work 
appeared on the prior Application for Payment for which the General Contractor has been paid. 

The undersigned: 

                   (Name of Subcontractor Representative),  

the                 (Title of Subcontractor Representative)   

of         (Name of Subcontractor), 

the principal address for which is                     , in  

consideration of receipt of the sum of $____________________, hereby waives its right to claim 

against the payment bond for labor, services or materials furnished through ______________(insert date) 

to _______________(insert date) for improvements to the following described Pasco Sheriff’s Office project: 

Project No.   2FY26           

Project Name: Commercial Building Mechanical PSO Forensics Building              

General Contractor:             

This waiver does not cover any retention or any labor, services, or materials furnished after the date 

specified. 

Dated:_________________                     Subcontractor Representative:    

      _________________________ 

      _________________________    

               PRINT 
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SUBCONTRACTOR'S WAIVER OF RIGHT 
TO CLAIM AGAINST THE PAYMENT BOND 

(Attachment to General Contractor's Application for Payment No.            ) 
(FINAL PAYMENT) 

 

Note:  The General Contractor shall attach this statement to each Application for Payment 
beginning with the second Application for Payment.  This statement is applicable to each 
subcontractor whose work appeared on the prior Application for Payment for which the General 
Contractor has been paid. 
 
The undersigned: 

          ____________(Name of Subcontractor Representative), 

the         (Title of Subcontractor Representative)  

of          (Name of Subcontractor), 

the principal address for which is             , in  

consideration of receipt of the final payment in the sum of $____________________, hereby 

waives its right to claim against the payment bond for labor, services or materials furnished to 

_________________________ (insert the name of your customer) for improvements to the 

following described Pasco Sheriff’s Office project: 

Project No.  2FY26   

Project Name: Commercial Building Mechanical PSO Forensics Building               

General Contractor: ______________________________ 

Dated:__________________   Subcontractor Representative: 

             

      ________________________________ 

 

      ________________________________ 

PRINT 
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PART II 
 

EXHIBIT H 
 

CHANGE ORDER NO.     

 

CONTRACT: 2FY26 Commercial Building Mechanical PSO Forensics Building   

       

CONTRACTOR:           ___ 

 

                      

 

Proposal NO.  2FY26     TASK (if applicable)       

 

CONTRACT DATE:           

  

             

 

(Circle as applicable) 

 

      TIME CHANGE       EXTRA WORK       CREDIT OTHER  
             

The CONTRACTOR is hereby authorized and directed to make the following changes and 
modifications to the aforesaid Contract in accordance with all requirements applicable thereto. 

           
DESCRIPTION OF CHANGE: COST IMPACT                FINAL COMPLETION DAYS 

 

 

 

REASON FOR CHANGE: 
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The initial Contract Price (FINALTOTAL PRICE)  

was………………………………………………………………………….$   

 

Net change by previous Change Orders..………………………………$   

The Contract Price prior to this Change Order was……………………$   

The Contract Price will be                   (increased,  

decreased, unchanged) by this Change Order…………………………$   

The Contract Price including this Change Order ………………………$_________ 

The Final Completion Milestone prior to this Change Order:      

The time for the Final Milestone will be         _ (extended, reduced, 

unchanged) by       (    ) days. 

The Final Completion Milestone as of this Change Order:       

The CONTRACTOR waives any and all claims to additional time extension and/or monetary 
compensation resulting from these changes and all costs associated with and addressed by 
this Change Order.  Except to the extent expressly modified by this Change Order, the 
aforesaid Contract and all terms and conditions therein, as amended by all previous Change 
Orders, is reaffirmed in its entirety and shall remain in full force and effect. 
 

IN WITNESS WHEREOF, this Change Order No.       to      

has been executed by the parties hereto or by their authorized representatives effective upon 

the last day indicated below. 

Pasco Sheriff’s Office    Contractor 

 

By:                 By:         

     Chris Nocco, Sheriff     Authorized Signature 

Date: __________________________  Title: ___________________________ 

    Date: ___________________________  

 

 

 

STATE OF     }  
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COUNTY OF     } 

 

The foregoing instrument was acknowledged before me by means of [   ] physical presence or  

[   ] online notarization on this _____ day of _____________________, 20___, by [as applicable, complete 

one of the choices below]:  

 

FOR A CORPORATION OR LIMITED LIABILITY COMPANY: 

 

[Name]   , who executed the foregoing instrument as [Title]    

of [Corporation or Company Name]    , a [check one] [   ] corporation [   ] limited 

liability company, organized under the laws of [State]  , and who severally and duly acknowledged the 

execution of such instrument as aforesaid on behalf of the corporation or limited liability company. 

 

FOR AN INDIVIDUAL ACTING IN HIS OR HER OWN RIGHT: 

 

[Name] 

 

FOR PARTNERSHIP: 

 

[Name]    Partner (or Agent), on behalf of [Name of Partnership]    

, a [State]     partnership.   

 

FOR AN INDIVIDUAL ACTING AS PRINCIPAL BY AN ATTORNEY IN FACT: 

 

[Name]    , as attorney in fact.  

 

Said person is personally known to me or has produced      as identification on behalf 

of [Name, or Name of Corporation, Company, Partnership, Principal, as applicable]: 
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Signature of person taking acknowledgment 

 

 

Name typed, printed or stamped 

 

 

Title or rank 

 

 

Serial number (if any) 
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PART II 
 

EXHIBIT I 
 

CONSENT OF SURETY TO CHANGE ORDER NO.    
 

 WHEREAS, the Pasco Sheriff’s Office (hereinafter the “PSO”), and     

    (hereinafter the “CONTRACTOR”), entered into an Agreement on  

_____________  , 20    , in connection with that certain Project known as 

Commercial Building Mechanical PSO Forensics Building, Proposal No. 2FY26, FEMA 

No. N/A; and 

 

 WHEREAS,           (hereinafter the 

“SURETY”) is bound to PSO through its Performance and Payment Bond dated    

    , 20       , in the sum of $    in connection with the aforesaid Project 

and Agreement; and  

 NOW, THEREFORE, the SURETY, through its authorized representative below, does 

hereby approve of and consent to the attached Change Order No.__     , and agrees that said 

Change Order shall not relieve the SURETY of any obligations to PSO as set forth in either of 

the aforesaid bonds. 

 Affirmed under penalty of perjury this   day of _______________, 20     . 

 

      SURETY: 

 

         By:        

Witness to All    Authorized Signature 

 

         By:        

Witness to All    As Attorney in Fact 

              

       Agency (Power of Attorney attached) 
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NOTARY ACKNOWLEDGMENT 

 

STATE OF     }  

COUNTY OF     } 

 

The foregoing instrument was acknowledged before me by means of [   ] physical presence or  

[   ] online notarization on this _____ day of _____________________, 20___, by [as applicable, complete 

one of the choices below]:  

 

FOR A CORPORATION OR LIMITED LIABILITY COMPANY: 

 

[Name]   , who executed the foregoing instrument as [Title]    

of [Corporation or Company Name]    , a [check one] [   ] corporation [   ] limited 

liability company, organized under the laws of [State]  , and who severally and duly acknowledged the 

execution of such instrument as aforesaid on behalf of the corporation or limited liability company. 

 

FOR AN INDIVIDUAL ACTING IN HIS OR HER OWN RIGHT: 

 

[Name] 

 

FOR PARTNERSHIP: 

 

[Name]    Partner (or Agent), on behalf of [Name of Partnership]    

, a [State]     partnership.   

 

FOR AN INDIVIDUAL ACTING AS PRINCIPAL BY AN ATTORNEY IN FACT: 
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[Name]    , as attorney in fact.  

 

Said person is personally known to me or has produced      as identification on behalf 

of [Name, or Name of Corporation, Company, Partnership, Principal, as applicable]: 

 

 

Signature of person taking acknowledgment 

 

 

Name typed, printed or stamped 

 

 

Title or rank 

 

 

Serial number (if any) 
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PART II 
 

EXHIBIT J 
 

Pasco Sheriff’s Office 

 
ALLOWANCE AUTHORIZATION RELEASE (AAR) 

 

CONTRACT: Commercial Building Mechanical PSO Forensics Building        

AAR No.                   

CONTRACTOR:       FEMA No. N/A  

TASK (if applicable):        Proposal No. 2FY26 

The CONTRACTOR is hereby authorized and directed to make the following changes to the 

above contract, in accordance with all applicable requirements.  The CONTRACTOR waives 

any and all other claims to additional time extensions and/or monetary compensation resulting 

from these changes and all costs associated with and addressed by this AAR. 

DESCRIPTION OF ALLOWANCE    COST 
WORK TO BE PERFORMED      IMPACT         DAYS 

 

           Amount:  Days: 

Allowance Work included in Contract:  $     

 

Total of All Previous AARs:    $     

 

Balance of Allowance Work Available:  $     

 

Total Allowance Work – This AAR:   $     

 

Remaining Allowance Work Balance:   $     
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Whereupon this AAR No. ______ has been executed by the parties or by their respective 

authorized representatives effective upon execution by PSO. 

     CONTRACTOR: 

 

     By:                    [SEAL] 

Witness  

           Name:                           

 

     Title:         

Witness     

Date:          

 

     Pasco Sheriff’s Office 

 

     By:        

            

     Name:  ______________________    

   

Date:        
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PART II 
 

EXHIBIT K 
 

CONSENT OF SURETY TO FINAL PAYMENT 

 WHEREAS, Pasco Sheriff’ Office (hereinafter the “PSO”), and     

(hereinafter the “CONTRACTOR”), entered into an Agreement on ____________ 

20    , in connection with that certain Project known as Commercial Building Mechanical 

PSO Forensics Building, Proposal No. 2FY26, FEMA No. N/A; and 

 WHEREAS,                 (hereinafter the “SURETY”) 

is bound to PSO through its Performance and Payment Bond dated     

   , 20       ,  in the sum of $   in connection with the aforesaid Project and 

Agreement; and  

 NOW, THEREFORE, the SURETY, through its authorized representative below, does 

hereby approve of and consent to the Final Payment by PSO to the CONTRACTOR, and agrees 

that said Final Payment shall not relieve the SURETY of any obligations to PSO as set forth in 

either of the aforesaid bonds. 

 Affirmed under penalty of perjury this   day of         , 20     . 

 

      SURETY: 

 

         By:        

Witness to All    Authorized Signature 

 

         By:        

Witness to All    As Attorney in Fact 

       

            

       Agency (Power of Attorney attached) 
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 NOTARY ACKNOWLEDGMENT 

 

STATE OF     }  

COUNTY OF     } 

 

The foregoing instrument was acknowledged before me by means of [   ] physical presence or  

[   ] online notarization on this _____ day of _____________________, 20___, by [as applicable, complete 

one of the choices below]:  

 

FOR A CORPORATION OR LIMITED LIABILITY COMPANY: 

 

[Name]   , who executed the foregoing instrument as [Title]    

of [Corporation or Company Name]    , a [check one] [   ] corporation [   ] limited 

liability company, organized under the laws of [State]  , and who severally and duly acknowledged the 

execution of such instrument as aforesaid on behalf of the corporation or limited liability company. 

 

FOR AN INDIVIDUAL ACTING IN HIS OR HER OWN RIGHT: 

 

[Name] 

 

FOR PARTNERSHIP: 

 

[Name]    Partner (or Agent), on behalf of [Name of Partnership]    

, a [State]     partnership.   
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FOR AN INDIVIDUAL ACTING AS PRINCIPAL BY AN ATTORNEY IN FACT: 

 

[Name]    , as attorney in fact.  

 

Said person is personally known to me or has produced      as identification on behalf 

of [Name, or Name of Corporation, Company, Partnership, Principal, as applicable]: 

 

 

Signature of person taking acknowledgment 

 

 

Name typed, printed or stamped 

 

 

Title or rank 

 

 

Serial number (if any) 
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PART II 
CONDITIONS OF THE CONTRACT 

 
B. SPECIAL CONDITIONS 
 
1. DAMAGE TO PRIVATE PROPERTY 
 
IF DURING THE COURSE OF THE “WORK” PROVIDED FOR HEREUNDER, THE 
CONTRACTOR DAMAGES PRIVATE PROPERTY, THE CONTRACTOR SHALL BE 
RESPONSIBLE FOR CORRECTING THE DAMAGE AND RESTORING THE 
PROPERTY OR CORRECTING THE DEFECT UPON THE WRITTEN REQUEST 
FROM PSO TO CORRECT THE DEFECT OR DAMAGE. 
 
2. E-VERIFY PROGRAM 
THE PASCO SHERIFF’S OFFICE IS AN EMPLOYER PARTICIPANT IN THE 
DEPARTMENT OF HOMELAND SECURITY’S IMAGE PROGRAM AND UTILIZES E-
VERIFY TO ENSURE ITS EMPLOYEES ARE APPROPRIATELY AUTHORIZED TO 
WORK IN THE UNITED STATES. AS PART OF ITS COMPLIANCE EFFORTS 
UNDER THIS PROGRAM, PSO ENCOURAGES ALL CONSULTANTS, 
CONTRACTORS (AND/OR ITS SUBCONTRACTORS) UNDER CONTRACT WITH OR 
PERFORMING WORK FOR PSO TO ESTABLISH EMPLOYMENT PROCEDURES 
THAT ADOPT THE IMAGES PROGRAM BEST PRACTICES AND OTHERWISE 
ENSURE COMPLIANCE WITH FEDERAL EMPLOYMENT ELIGIBILITY 
VERIFICATION REQUIREMENTS AS PART OF ITS HIRING PRACTICES. THE 
CONSULTANT OR CONTRACTOR SHALL ALSO INCLUDE THIS REQUIREMENT IN 
ALL ITS SUBCONSULTANT CONTRACTS INVOLVING PSO WORK. FOR THOSE 
PSO PROJECTS UTILIZING STATE OF FLORIDA FUNDS, THE REQUIREMENT TO 
COMPLY WITH EVERIFY WILL BE MANDATORY. PSO RESERVES THE RIGHT TO 
REQUEST VERIFICATION OF COMPLIANCE FROM ITS CONSULTANTS AND 
CONTRACTORS DURING THE TERM OF ITS CONTRACT WITH PSO AND FOR A 
PERIOD OF UP TO FIVE (5) YEARS THEREAFTER. SHOULD A PSO RETAINED 
CONSULTANT, CONTRACTOR AND/OR ITS SUBCONSULTANT’S BE FOUND TO 
BE NON-COMPLIANT WITH E-VERIFY AS PART OF A FEDERAL AUDIT OR OTHER 
INQUIRY, THE CONSULTANT, CONTRACTOR AND/OR ITS SUBCONSULTANT(S) 
WILL BE SOLELY RESPONSIBLE FOR THE PAYMENT OF ANY FINES OR COSTS 
IMPOSED UPON PSO AS A RESULT OF SUCH NON-COMPLIANCE. COMPLIANCE 
WITH THIS SECTION IS MANDATORY FOR ALL PROJECTS INVOLVING STATE 
FUNDS. IN THE EVENT USE OF E-VERIFY IS MANDATED BY FEDERAL OR STATE 
LAW, CONTRACTOR SHALL BE COMPLIANT BY THE EFFECTIVE DATE. 
 
STATE FUNDS INVOLVED X  (MARK X IF APPLICABLE OR 
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N/A) 
 
3. CONSTRUCTION SITE RUNOFF, SITE OPERATOR TRAINING 
TO ENSURE NPDES COMPLIANCE, THE CONTRACTOR MUST HAVE AND 
MAINTAIN AT THEIR EXPENSE TRAINING CERTIFICATES ISSUED BY THE 
FLORIDA STORMWATER EROSION AND SEDIMENT CONTROL INSPECTOR 
TRAINING PROGRAM OR EQUIVALENT PROGRAM APPROVED BY FDEP FOR 
ALL INSPECTORS HE/SHE IS PLANNING TO USE TO PROVIDE THE SERVICES 
CONTRACTED HEREIN. CURRENT COPIES OF CERTIFICATES SHALL BE 
PROVIDED UPON DEMAND AT ANY TIME DURING THE CONTRACT PERIOD, (IF 
APPLICABLE). 
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PART II 
 

CONDITIONS OF THE CONTRACT 
 
C. TECHNICAL SPECIFICATIONS AND PLANS 
THE CONTRACTOR WILL COMPLY WITH ALL BUILDING MANUFACTURER 
TECHNICAL SPECIFICATIONS AND PLANS AND ANY ADDENDA PREPARED BY 
PSO, WHICH TECHNICAL SPECIFICATIONS AND PLANS ARE ATTACHED 
HERETO AND INCORPORATED HEREIN BY REFERENCE AS PART OF THE 
CONTRACT DOCUMENTS. THESE TECHNICAL SPECIFICATIONS AND PLANS 
HAVE BEEN WRITTEN TO PROVIDE SPECIFIC REQUIREMENTS FOR THE SITE 
DEVELOPMENT OF PASCO SHERIFF’S OFFICE F1RST COMPLEX PROJECT 
ONLY.  
 
THE INTENTION OF THE TECHNICAL SPECIFICATIONS AND PLANS IS TO BE 
COMPLEMENTARY AND SUPPLEMENTARY TO ALL GENERAL AND SPECIAL 
CONDITIONS IN THESE CONTRACT DOCUMENTS. SHOULD ANY CONFLICTS 
EXIST BETWEEN THE TECHNICAL SPECIFICATIONS AND THE GENERAL OR 
SPECIAL CONDITIONS (IF ANY), THE GENERAL CONDITIONS IN PART I OF THE 
CONTRACT DOCUMENTS SHALL PREVAIL AND CONTROL. 
 
IN PARTICULAR, THE CONTRACTOR SHALL TAKE NOTE OF THE FOLLOWING 
MODIFICATIONS TO THE TECHNICAL SPECIFICATIONS: 
 

1. ALL REFERENCES TO “OWNER” IN THIS PART II SHALL BE CONTRUED 
AS REFERRING TO “PSO”. 

 
2. THE “ARCHITECT” FOR PURPOSES OF THIS PROJECT WILL BE ACTING 
AS THE “PROFESSIONAL” AS THAT TERM IS DEFINED IN PART I OF THE 
CONTRACT DOCUMENTS. PSO WILL ASSIGN A PROJECT MANAGER WHO 
WILL PERFORM ALL THE DUTIES OF SUCH POSITION AS DEFINED IN THE 
CONTRACT DOCUMENTS. 

 
3. ALL REFERENCES TO AIA FORMS (SUCH AS FOR A CHANGE ORDER) IN 
THE TECHNICAL SPECIFICATIONS SHALL BE CONSTRUED AS 
REFERRING TO THE PSO FORMS INCLUDED IN THE CONTRACT 
DOCUMENT FOR SUCH PURPOSES. 
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PART III 

PROPOSAL 
PASCO SHERIFF’S OFFICE 

PROJECT NAME: Commercial Building Mechanical PSO Forensics Building 

By signing this Proposal, the undersigned affirms that said Proposal is made 
without any understanding, agreement, or connection with any other person, firm 
or corporation providing a Proposal for the same purpose, and that this Proposal is 
in all respects fair, and without collusion or fraud. The undersigned understands 
that this Proposal must be signed to avoid rejection by the Pasco Sheriff’s Office 
(hereinafter the “PSO”). 

 
IN EXECUTING THIS DOCUMENT, THE UNDERSIGNED REPRESENTS THAT 
THE PROPOSER ACCEPTS THE TERMS, CONDITIONS, MANDATES, AND 
OTHER PROVISIONS OF THE ASSOCIATED INSTRUCTIONS TO 
PROPOSERS (PART I), THE CONDITIONS OF CONTRACT (PART II), AND 
THE AGREEMENT (PART IV), SAID DOCUMENTS AND THEIR RESPECTIVE 
EXHIBITS AND ATTACHMENTS BEING THE SOLE BASIS UPON WHICH THE 
PROPOSER MAKES THIS PROPOSAL. 

 * * * MUST BE SIGNED IN BLUE OR BLACK INK * * * 

 
ALL THE FOLLOWING REQUESTED INFORMATION MUST BE GIVEN FOR 

THIS PROPOSAL TO BE CONSIDERED BY PSO: 
 

1A. Proposal Price  Note that this sum represents………… Est. Build Time** 

     the total of the prices shown in the following Proposal   _______________ 

       Schedule (page(s) BP 1 - 7). Should the PROPOSER  (DO NOT LEAVE BLANK) 

           make any errors in determining a line item total or 

 in the summation of the line item totals in said Proposal 

 Schedule, upon discovery of the errors, the correct  

 multiplication and/or sum, will be used by the    PLEASE INCLUDE ALL 

 PSO in determining the Proposal Price of a PROPOSER;  GENERAL CONDITIONS 
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 provided, however, the PSO shall not be     IN THIS PRICE. 

 liable for any failure to discover such errors:                 $_____________. 

                (DO NOT LEAVE BLANK) 

 

2.  Indemnification & Other Consideration  

 (See GC 6.5.5 & 16.2.3):                                        $                 200.00    

 

3.  Total Proposal Price (add the dollar amounts  

 stated in the  above lines.)                                               $     

           (DO NOT LEAVE BLANK) 

 4. Allowances (Article 21 of General Conditions)  

 A.  Allowance Work General Site Work     $ NA                      
         (FOR PSO USE ONLY) 

 B.  Allowance Work Private Provider Inspections  $ Paid by PSO                      
          (FOR PSO USE ONLY) 

 C.  Other Allowances         $                N/A                .      

 

 5. Alternates (none)         $        N/A_ ___.  

                    

6.  Final Total Proposal Price *:       $         . 

                     (FOR PSO USE ONLY) 

 * The dollar amounts shown herein are to be utilized by PSO as a guide to selecting the best 
qualified PROPOSER.  PSO reserves the right to award on more than one or none of the 
Alternates at its sole discretion.  The actual total compensation paid PROPOSER for the 
Project described in these Contract Documents may vary from the amount stated herein 
due to adjustments in pay quantity/quantities resulting from changes in item 
quantity/quantities, and/or adjustments in pay quantity/quantities as otherwise permitted by 
these Contract Documents. 

** Estimated build times should identify time from permit issuance to occupancy. Do not 
include initial permit procurement time in this estimate. 

 7. Proposer acknowledges that included in the various items of the proposal, and in the Total 
Price as indicated above, are costs for complying with the Florida Trench Safety Act.  



 

6F83222.DOCX 

6FA8044.DOCX 

BP - 3 

The Proposer further identifies the cost to be $      [IMPORTANT: this blank 
to be filled in by the Proposer].  This cost is itemized in the Florida Trench Safety Act Certification 
and Disclosure Statement that is included in this proposal as Exhibit B. It is a MANDATORY 
REQUIREMENT that the Disclosure Statement be submitted with a proposal. 

 8. The Total Price quoted above represents the Proposal of the Proposer, exclusive of 
consideration of Reserves for Specified Allowances and of the Alternate(s) listed in any 
accompanying Alternative Schedule.  PSO may select one or more of any said Alternate(s) 
relative to determining the best value proposal to fit PSO’s needs. The Final Total Price will 
be computed by PSO to reflect all Reserves for Allowances, as well as the addition or 
deletion of any Alternate(s) selected by PSO.  Where an Alternative Schedule is provided, 
A FAILURE TO SUBMIT A PRICE FOR EACH ALTERNATE MAY RESULT IN 
REJECTION OF THE PROPOSAL AS NONRESPONSIVE. 

  9. Receipt of Addendum No._______ through No._______ is acknowledged. 

 10. Legal name of the Proposer:      ______________.  

(This name must match the name on your current W9 
Form.  The W9 will be requested at the time of award.  
Designate with name, in typed or printed form, whether 
corporation, limited liability company, partnership, individual, 
or other type of legally recognized entity or person; if not a 
natural person, designate also the state or country of 
incorporation or other legal establishment, as applicable) 

 All fictitious names or aliases:           

 11. Local (Pasco County, Florida) business and mailing address of the Proposer:   

                     

 12. Primary business and mailing address of the Proposer:      

                    

Contractor License No.                   

Federal Employer Identification Number (FEIN):     . 

13. Business phone number of the Proposer: (       )                ; Fax: (       )            

14. The Proposer has been operating under the present trade name continuously since:               

                    . 

15. The Proposer represents by execution of this document below that the Proposer will 

comply fully with all the stipulations included in the Proposal Package. 

 
The above-named Proposer affirms and declares: 
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  A.  That the Proposer, if an individual, is of lawful age, and that no other person, firm or 
corporation has any interest in this Proposal, or in the contract proposed hereby, 
except as expressly stated below (if none, so state): 

                 

                 

  B  That this Proposal is made without any understanding, agreement, or connection with 
any other person, firm or corporation making a Proposal for the same purpose, and is 
in all respects fair and without collusion or fraud except as expressly stated below: 

  C.  That the Proposer is not in arrears to PSO upon debt or contract and is not a defaulter, 
as surety or otherwise, upon any obligation to PSO except as expressly stated below: 

  D.  That no officer or employee or person whose salary is payable in whole or in part from 
the PSO is, shall be or shall become interested, directly or indirectly, as surety or 
otherwise in this Proposal, in the performance of this Contract, in the supplies, 
materials, equipment, and work or labor to which they relate, or in any portion of the 
profits thereof. 

  E.  That the Proposer has received and carefully examined all Addenda issued prior to 
Opening. 

 
  F.  That the Proposer has carefully examined the site of the Work and that, based alone 

upon investigations by the Proposer, the Proposer is fully satisfied as to:  (1) the nature 
and location of the Work; (2) the location of all existing utilities, whether above or below 
the surface; (3) all subsurface conditions; (4) the character, quality and quantity of all 
materials needed for the performance of the Work; (5) the kind and extent of the 
equipment, labor and other resources or facilities needed for the performance of the 
Work; (6) the general and local conditions, as well as all difficulties that may be 
encountered, including but not limited to weather conditions; and (7) all other items 
which may in any way affect or impact the Work or its performance. 

 
  G. That the Proposer or any officer of the Proposer has not been found guilty of a public 

entity crime or is on the convicted vendor list as set forth in Sections 287.132 and 
287.133, F.S. 

  H.   If claiming to be a local contractor, the Proposer certifies that they satisfy each of the 
following criteria at the time of their submission of a response to the solicitation  
necessary to qualify as a “Local Business”: a) a vendor, supplier, or contractor who  
does business in Pasco County by providing goods, services, or construction; and b) 
maintains a physical business address located within the jurisdictional limits of Pasco 
County in an area zoned for the conduct of such business; and c)  which the vendor, 
supplier or contractor operates or performs business on a daily basis; and d) has for 
at least twelve (12) months prior to the proposal opening date; and (e) provides a copy 
of their local business tax receipt or evidence of qualification as a business in a 
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neighboring county as listed in the County’s Purchasing Ordinance at the time of 
submittal.  Post office boxes shall not be used for the purpose of establishing said 
physical address.       

    ________ Local Business located in Pasco County (Please put an “X” in the box or mark 

N/A) 

    Please provide a copy of your local business tax receipt with your response to 
this proposal.  

16.  The individual executing this document, under penalty of perjury, represents that he or she 
is either the Proposer, or that he or she is of lawful age and has been duly 
AUTHORIZED to execute this document on behalf of the Proposer.  A copy of the 
document authorizing the signer to sign is included with this Proposal. 

 IN WITNESS WHEREOF, this Proposal has been signed and sealed as of the date indicated 
below by the Proposer. 

ATTEST:                                      PROPOSER: 

 

 
          BY:             (SEAL) 
Witness                                                 (Authorized signature in ink) 
 

                   
Witness                (Printed name of signer) 

 

                        
                  (Printed title of signer) 

 
CORPORATE SEAL                              _______________________________ 
 (where appropriate)                                  (Date signed) 

 

 
THIS PROPOSAL MUST BE SWORN TO OR 

AFFIRMED BELOW BY THE PERSON SIGNING IT 
(see following pages)  
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NOTARY ACKNOWLEDGMENT 
 
STATE OF     }  
      } ss 
COUNTY OF     } 
 
The foregoing instrument was acknowledged before me by means of [   ] physical presence or  
[   ] online notarization on this _____ day of _____________________, 20___, by [as 
applicable, complete one of the choices below]:  
 
FOR A CORPORATION OR LIMITED LIABILITY COMPANY: 
 
[Name]   , who executed the foregoing instrument as [Title]    
of [Corporation or Company Name]    , a [check one] [   ] corporation [   
] limited liability company, organized under the laws of [State]  , and who severally 
and duly acknowledged the execution of such instrument as aforesaid on behalf of the 
corporation or limited liability company. 
 
FOR AN INDIVIDUAL ACTING IN HIS OR HER OWN RIGHT: 
 
[Name] 
 
FOR PARTNERSHIP: 
 
[Name]    Partner (or Agent), on behalf of [Name of Partnership]  
     , a [State]     partnership.   
 
 
 
Said person is personally known to me or has produced      as 
identification on behalf of [Name, or Name of Corporation, Company, Partnership, Principal, as 
applicable]: 
 
              
       Signature of person taking acknowledgment 
 
              
       Name typed, printed or stamped 
 
              
       Title or rank 
 
              

       Serial number (if any) 
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BOND NO. _________ 
 
 

PART III 

EXHIBIT A 

 PROPOSAL BOND 

KNOW ALL MEN BY THESE PRESENTS THAT WE,       

          (hereinafter called the Principal) 

and               (hereinafter called the Surety), a 

corporation chartered and existing under the laws of the State of     

 , with its principal offices in the City of      and authorized to do 

business in the State of Florida, are held and firmly bound unto the Pasco Sheriff’s Office 

(PSO), Pasco County, Florida, in the full and just sum of FIVE PERCENT (5%) OF THE 

TOTAL PROPOSAL PRICE in good and lawful money of the United States of America, to be 

paid upon demand of PSO and to which payment, will and truly to be made, we bind ourselves, 

heirs, executors, administrators, successors, and assignees, jointly and severally and firmly by 

these presents. 

WHEREAS, the Principal is about to submit or has submitted a Proposal to the Pasco 

Sheriff’s Office for the purpose of              

Commercial Building Mechanical PSO Forensics Building 

for the Pasco Sheriff’s Office, designated as Proposal No.  2FY26     ; and 

 WHEREAS, the Principal desires to file this Proposal Bond in accordance with law, in 

lieu of an acceptable check otherwise required to accompany the Proposal; 

 NOW THEREFORE, the conditions of this Proposal Bond are such that if the Proposal 

is accepted by PSO and if the Principal, within ten (10) days after written Notice of Selected 

Proposer, (a) executes a written contract in the form and manner required by PSO, in 

accordance with the Proposal, and upon the terms, conditions and price(s) set forth therein 

and (b) executes any Performance Bond and/or Payment Bond required by the Proposal; 

valued in the amount(s) specified therein; and in a form and with sureties satisfactory to PSO, 

or furnishes an alternate form of security acceptable to PSO and (c) submits certificates of 

insurance in the manner specified in the Contract Documents, with companies acceptable to 

PSO, and in such amounts as required by the Contract Documents; then this Proposal Bond is 

void. Otherwise, this Proposal Bond remains in full force and effect and the Surety shall 

immediately pay to PSO, upon demand, the amount secured by this Proposal Bond in good 

and lawful money of the United States of America, upon failure of the Principal to comply with 

any and all of the foregoing requirements within the time specified above. 
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THIS BOND DATED THIS    DAY OF      , 20 . 

 

ATTEST:                                      PRINCIPAL:     (SEAL)    

        

 

BY:        By:             
 
 
       Name:            Name:       
 
 
       Title:             Title:        
                                  
 
       
Witness 
 
       
Witness                                    
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-OR- 

 

 

 

              BY:       (SEAL) 

Witness                                          As Attorney in Fact (Attach Power) 

 

                             

Witness                                          Printed Name 

 

                                                       

                                                 Business Address 

 

                  (     )       

       Business Telephone 
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NOTARY ACKNOWLEDGMENT 

 

STATE OF     }  

      } ss 

COUNTY OF     } 

 

The foregoing instrument was acknowledged before me by means of [   ] physical 

presence or [   ] online notarization on this _____ day of _____________________, 20___, 

by [as applicable, complete one of the choices below]:  

 

FOR A CORPORATION OR LIMITED LIABILITY COMPANY: 

[Name]   , who executed the foregoing instrument as [Title]    

of [Corporation or Company Name]    , a [check one] [   ] 

corporation [   ] limited liability company, organized under the laws of [State]  , 

and who severally and duly acknowledged the execution of such instrument as aforesaid 

on behalf of the corporation or limited liability company. 

 

FOR AN INDIVIDUAL ACTING IN HIS OR HER OWN RIGHT: 

[Name] 

 

FOR PARTNERSHIP: 

 

[Name]    Partner (or Agent), on behalf of [Name of Partnership] 

      , a [State] partnership.   

 

FOR AN INDIVIDUAL ACTING AS PRINCIPAL BY AN ATTORNEY IN FACT: 

 

[Name]    , as attorney in fact.  

 

Said person is personally known to me or has produced      as 

identification on behalf of [Name, or Name of Corporation, Company, Partnership, 

Principal, as applicable]: 
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      Signature of person taking acknowledgment 

 

             

      Name typed, printed or stamped 

 

            

      Title or rank 

 

             

      Serial number (if any) 

 

ATTEST:                                    SURETY:         

                                                     Printed Name 

 

                                                                   

       Business Address       

  

      BY:         

(SEAL)       Authorized Signature 

Witness                                              

                               

Witness      Printed Name 

        

-OR- 
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      BY:         

(SEAL) 

Witness                                             As Attorney in Fact (Attach Power) 

 

                     

Witness      Printed Name 

         

                      

       License Number of Agent 

 

COUNTERSIGNED (if applicable):                  

 

                    

Signed      Agency Name 

 

    (    )                 

Agent's License No Telephone   Agency Mailing Address 

 

 

                                                            (     )                       

                                                     Agency Telephone No. 

 

 

                                                            (     )      

        Agency Fax No. 
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NOTARY ACKNOWLEDGMENT 

 

STATE OF     }  

      } ss 

COUNTY OF     } 

 

The foregoing instrument was acknowledged before me by means of [   ] physical presence 

or  

[   ] online notarization on this _____ day of _____________________, 20___, by [as 

applicable, complete one of the choices below]:  

 

FOR A CORPORATION OR LIMITED LIABILITY COMPANY: 

 

[Name]   , who executed the foregoing instrument as [Title]    

of [Corporation or Company Name]    , a [check one] [   ] corporation [   

] limited liability company, organized under the laws of [State]  , and who 

severally and duly acknowledged the execution of such instrument as aforesaid on behalf of 

the corporation or limited liability company. 

 

FOR AN INDIVIDUAL ACTING IN HIS OR HER OWN RIGHT: 

 

[Name] 

 

FOR PARTNERSHIP: 

 

[Name]    Partner (or Agent), on behalf of [Name of Partnership] 

      , a [State]     partnership.   

 

FOR AN INDIVIDUAL ACTING AS PRINCIPAL BY AN ATTORNEY IN FACT: 

 

[Name]    , as attorney in fact.  
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Said person is personally known to me or has produced      as 

identification on behalf of [Name, or Name of Corporation, Company, Partnership, Principal, 

as applicable]: 

 

              

       Signature of person taking acknowledgment 

 

              

       Name typed, printed or stamped 

 

              

       Title or rank 

 

              

       Serial number (if any) 
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PART III 
 

EXHIBIT B 
  

FLORIDA TRENCH SAFETY ACT 

CERTIFICATION AND DISCLOSURE STATEMENT 

(MANDATORY) 

 

The undersigned acknowledges the requirements of the Florida Trench Safety Act and 

hereby certifies that the undersigned is an authorized representative of the Proposer and in 

that capacity commits the Proposer to the following in the performance of the work in the event 

that the subject contract is awarded to and executed by said Proposer. 

1. The Proposer acknowledges the Florida Trench Safety Act and the requirements 
established herein. 

2. The Proposer further acknowledges that the aforementioned Act established the 
Federal excavation safety standards set forth at 29 CFR Part 1926.650, Subpart P 
as the interim State standard until such time as the State of Florida, through its 
Department of Labor and Employment Security, or any successor agency, adopts, 
updates or reviews said interim standard.  This State of Florida standard may be 
supplemented by special shoring requirements established by the State of Florida 
or any of its political subdivisions. 

3. The Proposer, as Contractor, shall comply with all applicable excavation/trench 
safety standards. 

4. The Contractor shall consider the geotechnical information available from the PSO, 
its own sources and all other relevant information in its design of the trench safety 
system it will employ on the subject project.  The Contractor acknowledges that it is 
solely responsible for the selection of the data on which it relies in designing said 
safety system, as well as for the system itself. 

5. The amount the Proposer has set forth in Item 7 of page BP-2 includes the 
following excavation/trench safety measures and the linear feet of trench 
excavated under each safety measure.  These units, cost and the unit prices 
inferred shall be disclosed solely for the purpose of compliance with the procedural 
requirements of the aforementioned Act. No adjustment to the Contract Time or 
Price shall be made for any difference in the number of linear feet of trench 
excavation, except as may otherwise be provided in these Contract Documents. 
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                                            Unit of 

     Trench Safety Measure       Unit          Measure             Unit         Extended 

             (Description)        (Qty)          (LF,SY)             Cost                 Cost 

A.                                   $                $               

 

B.                                   $                $               

 

C.                                   $                $               

 

D.                                   $                $               

     

      TOTAL     $   

6. This amount disclosed as the cost of compliance with the applicable trench safety 
requirement does not constitute the extent of the Contractor's obligation to comply 
with said standards.  Contractor shall expend additional sums, at no additional cost 
to the PSO (except as may otherwise be provided), which are necessary to so 
comply. 

7. Acceptance of the contract to which this certification and disclosure applies in no 
way represents that the PSO or its representatives has evaluated and thereby 
determined that the above costs are adequate to comply with the applicable trench 
safety requirements nor does it in any way relieve the Proposer, as Contractor, of 
its sole responsibility to comply with the applicable trench safety requirements. 

       
       
             

Authorized Signature 
 
 
       
Typed name of Contractor 

       
 
             
                                                 Date 
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PART III 

 
EXHIBIT C 

 
CONFLICT OF INTEREST 

MANDATORY 

The award hereunder is subject to provisions of Chapter 112, Florida 
Statutes.  All Proposers must disclose with their Proposal the name of any 
officer, director, or agent who is also an employee of the Pasco Sheriff’s Office.  
Further, all Proposers must disclose the name of any Pasco Sheriff’s Office 
employee who owns, directly or indirectly, an interest of ten (10) percent or more 
in the Proposer’s firm or any of its branches. 
 

     Name           Conflict 
 

____                            

 

____                            

 

____                             

 
The undersigned, under penalty of perjury, claiming authority to act for the 

Proposer named below, does hereby certify on behalf of the Proposer that this 
Proposal is made without prior understanding, agreement, or connection with 
any corporation, firm, or person submitting a Proposal for the same WORK, 
MATERIALS, supplies, or EQUIPMENT; that it is in all respects fair and without 
collusion or fraud; and that the Proposer agrees to abide by all conditions of this 
Proposal. 

 
       By:      
Name of Proposer 

 Name:     

 Title:      

       Date:      
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PART III 
 

EXHIBIT D 
 

CERTIFICATION OF UNDERSTANDING  
(NPDES AND PPCP) 

On behalf of the Proposer named below, I am authorized, and do hereby 

certify, under penalty of perjury, that I understand the terms and conditions of the 

General National Pollutant Discharge Elimination System (NPDES) Permit that 

authorizes the storm water discharge activity from the construction site identified 

as part of this certification. 

Furthermore, I am authorized, and hereby certify, that the Proposer will 
hold the PASCO SHERIFF’S OFFICE harmless for any and all violations of the 
General NPDES Permit conditions and the Storm Water Pollution Prevention 
Control Plan in connection with this Project.      

 
       By:      
Name of Proposer 

 Name:     

       Title:      

       Date:      

STATE OF __________ } 

    }ss 

COUNTY OF ________  } 

 

The foregoing instrument was acknowledged before me by means of [  ] physical presence or [  ] 

online notarization, this ____ day of _______________, 20__       by    ,  

   of       , a __________ corporation, on behalf of 

the corporation or limited liability corporation.  He / She is personally known to me or who has 

produced      as identification. 

 

             

      Signature of person taking acknowledgment 
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      Name typed, printed or stamped 

 

     (NOTARY SEAL)           

      Title or rank 

 

             

      Serial number (if any) 
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PART III 

 
EXHIBIT E 

 
 

CONTRACTOR RESPONSIBILITY SURVEY FOR ENGINEERING 
AND CONSTRUCTION SERVICES 

 

 In order to determine the best value Proposer for this project, Pasco Sheriff’s Office 

(PSO) mandates that the selected Proposer provide the following survey. THE FAILURE OF 

A PROPOSER TO PROVIDE TIMELY ALL INFORMATION REQUESTED BY THE 

SPECIFIED DATE MAY RESULT IN A FINDING THAT THE PROPOSER IS NOT 

RESPONSIBLE. PSO MAY RELY ON THIS INFORMATION IN AWARDING THE 

CONTRACT FOR THIS PROJECT, THEREFORE, ANY MATERIALLY FALSE, 

MISLEADING, OR INCOMPLETE INFORMATION SUBMITTED BY A PROPOSER MAY BE 

GROUNDS FOR REJECTION OF A PROPOSAL OR REVOCATION OF AN AWARDED 

PROPOSAL IF THE MATERIAL FALSITY, MISLEADING NATURE, OR INCOMPLETENESS 

OF THE INFORMATION SUBMITTED IS DISCOVERED BEFORE PSO’S APPROVAL OF 

THE CONTRACT, OR FOR THE TERMINATION OF THE CONTRACT FOR CAUSE IF 

DISCOVERED AFTER PSO APPROVAL OF THE CONTRACT.  Any questions concerning 

the requested information may be directed to the Pasco Sheriff’s Office Purchasing Manager. 

Information and Documents to be provided 

1. List all projects on which the Proposer has worked in the last two (2) years.  Please 

include, for each project, the job location, the cost and/or contract value, the name and 

telephone number of the owner’s representative, and the name and telephone number 

of the surety.   

2. List all projects for which the Proposer is currently under contract.  Please 

include, for each project, the job location, the cost/contract value, the name and 

telephone number of the owner’s representative, and the name and telephone number 

of the surety.  Also indicate whether the Proposer is the prime contractor on the project, 

and whether all subcontractors have been paid to date in a timely fashion.   

3. Provide a copy of the current resume of the project manager and full-time job 

superintendent for the Proposer who will be used on this project for PSO, if the contract 

is awarded to the Proposer. 

4. Provide a critical path management plan within ten days of Notice to Proceed or 

date of pre-construction meeting whichever is later detailing the approach the Proposer 

anticipates taking towards this project for PSO.   

5. Provide a copy of a balance sheet and income statement for the most recent 

quarterly period of the fiscal year of the Proposer. 
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PART IV 

 AGREEMENT 

THIS AGREEMENT is made and entered into by and between the PASCO SHERIFF’S 

OFFICE, hereinafter called PSO, and  hereinafter called the CONTRACTOR, whose 

business address is   . 

WITNESSETH THAT: 

In consideration of the mutual covenants and provisions contained herein, the 

parties hereto agree as follows: 

1. The CONTRACTOR shall provide to PSO, within the Contract Time, all labor, 
materials, and appurtenances thereto per the requirements set forth in the Contract 
Documents for: Commercial Building Mechanical PSO Forensics Building, 
Proposal No.: 2FY26 
 

2. The CONTRACTOR shall complete the Work to be performed under this 
Agreement within _____ calendar days (the initial Contract Time) from the date of 
the Notice To Proceed issued by PSO. 

 

3. In addition to the number of calendar days specified for the initial Contract Time in 
the preceding paragraph, _____ calendar days have been included in the overall 
Contract Time for allocation to the CONTRACTOR for performance of Allowance 
Work in accordance with the Allowances provision of the Contract Documents. 
 

4. Time is of the essence for this Agreement. Timely completion of the Work after 
the issuance of the aforesaid Notice to Proceed is of central importance to PSO. 
This Project has certain various critical milestones to be met. 
 

5. Liquidated damages shall apply to compensate for delays. The parties 
acknowledge and agree that the damages to PSO associated with any delay in 
completion of the Project are not readily ascertainable as of the time of execution 
of this Agreement, and concur that the sum of $500 per day per diem, bears a 
reasonable relationship to the actual damages which the PSO would suffer as a 
consequence of any such delay in completion of the Work. The parties agree that 
such sums are reasonable and would not constitute a penalty against the 
CONTRACTOR. In arriving at these sums, consideration has been given to the 
loss to the public of the use of the Project due to delay, the additional administrative 
costs caused by any delay, higher labor and material costs associated with delay, 
risks associated with litigation from delay, and other factors. Failure to complete 
the Work by any Milestone Date(s) set forth in the agreed upon Work Schedule or 
in this Agreement, up to and including that for Final Completion, therefore, shall 
entitle the PSO to deduct these sums from the Contract Price for each day of delay 
in meeting each such Milestone Date. The amounts of Liquidated Damages for 
individual Milestone Dates are additive for each day of delay they are concurrently 
in effect. 

6. This Agreement includes and incorporates by reference all Contract Documents, 
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as the term Contract Documents is defined within Article 1 of the General 
Conditions found in Conditions of the Contract (Part II). 
 

7. The total Contract Price for the full and complete performance by Contractor of all 
Work required by the Contract Documents shall not exceed $________________ 
unless otherwise modified as provided herein. The total Contract Price includes 
$100.00 for Indemnification, $100.00 for termination for convenience, $0.00 for 
Allowance Work, and $_N/A___ for Alternates.  Payment shall be made not more 
often than once per month and in accordance with the Contract Documents. 
 

8. During the performance of this Agreement, the CONTRACTOR herein assures the 
PSO that said CONTRACTOR is in compliance with Title VII of the 1964 Civil 
Rights Act, as amended, and The Florida Civil Rights Act of 1992 in that the 
CONTRACTOR does not on the grounds of race, color, national origin, religion, 
sex, age, handicap or marital status, discriminate in any form or manner against 
the employees of the CONTRACTOR or its applicants for employment. The 
CONTRACTOR understands and agrees that this Agreement is conditioned upon 
the veracity of this Statement of Assurance. Furthermore, the CONTRACTOR 
herein assures the PSO that said CONTRACTOR shall comply with Title VI of the 
Civil Rights Act of 1964 when any Federal grant is involved. Other applicable 
Federal and State laws, executive orders and regulations prohibiting the type of 
discrimination as hereinabove delineated are included by this reference thereto. 
This Statement of Assurance shall be interpreted to include Vietnam Era Veterans 
and Disabled Veterans within its protective range of applicability. 
 

9. The CONTRACTOR shall furnish to the PSO (when and in the manner required by 
the Contract Documents) all appropriate Certificates of Insurance, and a 
Performance Bond and/or Payment Bond for the Contract Price within ten (10) 
days following Notification of Award. 
 

10. The PSO and the CONTRACTOR acknowledge the acceptance from the Proposal 
(Part III) of the following Alternate(s). 

 

No. N/A   No.   No.   No.   

No.    No.   No.   No.   
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The PSO and the CONTRACTOR acknowledge that the corresponding price 

as shown in the Proposal (Part III) for each accepted Alternate is incorporated 

in the amount of compensation specified in paragraph 5 above. 

11. The PSO and the CONTRACTOR acknowledge that all addendums issued 
with respect to this Project are herein incorporated into the list of Contract 
Documents listed in Article 1, Part II and made a part of this Agreement. 
 

12. The funding required for this Project is contingent upon the availability of 
sufficient appropriated funds. 
 

13. This Agreement and any changes hereto shall constitute the entire 
agreement between CONTRACTOR and PSO relating to Work. This 
Agreement supersedes all previous or contemporary representations or 
warranties of PSO or CONTRACTOR not set forth or referenced in the 
Contract Documents. 
 

14. Except as specifically provided herein, no modification, waiver, termination, 
rescission, discharge, or cancellation of this Agreement, or of any term 
thereof, shall be binding on the PSO unless in writing and executed by the 
SHERIFF. 
 

15. Waiver by the PSO of a breach of any provision of this Agreement by the 
CONTRACTOR shall not be deemed to be a waiver or any other breach and 
shall not be construed to be a modification of the terms of this Agreement. 
 

16. No modification, waiver, termination, discharge, or cancellation of the 
Agreement or of any terms thereof shall impair the rights of the PSO with 
respect to any liabilities, whether or not liquidated, of the CONTRACTOR to 
the PSO theretofore accrued. 
 

17. The duties and obligations imposed upon the CONTRACTOR by this 
Agreement and the rights and remedies available hereunder, shall be in 
addition, and not limited, to any otherwise imposed or available in law or in 
equity, whether by statute, special guarantee, or otherwise. 
 

18. The CONTRACTOR shall at all times remain an independent contractor and 
shall have no power, nor shall the CONTRACTOR represent that the 
CONTRACTOR has any power, to bind PSO or to assume or to create any 
obligation expressed or implied on behalf of the PSO. 
 

19. This Agreement shall be binding upon and its benefits and advantages shall 
inure to the heirs, personal representatives, successors and assigns of the 
parties hereto. 
 

20. The parties agree that if any part, term or provision of this Agreement is held 
to be illegal, unenforceable or in conflict with any applicable federal, state or 
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local law or regulation, such part, term or provision shall be severable with the 
remainder of the Agreement remaining valid and enforceable. 

 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as 

of  the last day written below (proposal award date for the Project subject thereto). 

Pasco Sheriff’s Office    Contractor 

 

By:                 By:         

     Chris Nocco, Sheriff     Authorized Signature 

Date: __________________________  Title: ___________________________ 

    Date: ___________________________  
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 NOTARY ACKNOWLEDGMENT 
 
STATE OF     }  
      } ss 
COUNTY OF     } 
 
The foregoing instrument was acknowledged before me by means of [   ] physical 
presence or  
[   ] online notarization on this _____ day of _____________________, 20___, by [as 
applicable, complete one of the choices below]:  
 
FOR A CORPORATION OR LIMITED LIABILITY COMPANY: 
 
[Name]   , who executed the foregoing instrument as [Title]    
of [Corporation or Company Name]    , a [check one] [   ] 
corporation [   ] limited liability company, organized under the laws of [State] 
 , and who severally and duly acknowledged the execution of such instrument as 
aforesaid on behalf of the corporation or limited liability company. 
 
FOR AN INDIVIDUAL ACTING IN HIS OR HER OWN RIGHT: 
 
[Name] 
 
FOR PARTNERSHIP: 
 
[Name]    Partner (or Agent), on behalf of [Name of Partnership] 
      , a [State]     partnership.   
 
 
 
Said person is personally known to me or has produced      as 
identification on behalf of [Name, or Name of Corporation, Company, Partnership, 
Principal, as applicable]: 
 
              
       Signature of person taking 
acknowledgment 
 
              
       Name typed, printed or stamped 
 
              
       Title or rank 
 
              

       Serial number (if any) 
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PART V 

ATTACHMENT A- RFP OPENING DOCUMENT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

RFP: 2FY26 Title: COMMERCIAL BUILDING MECHANICAL WORK PSO FORENSICS BUILDING  

Date and Time: Tuesday, December 9, 2025 at 09:00AM EST
Electronic 

submission 

sealed via 

Demandstar. 

Electronic 

submission 

via 

Demandstar 

to include- 

entire 

response 

ONE (1) 

COMPLETE & 

ONE (1) 

REDACTED

Mailed or 

delivered 

submission 

must include- 

Five (5) bound 

copies of each 

response (one 

(1) original 

and four (4) 

copies) and 

electronic 

copies (1) 

original and 

(1) redacted 

copy  

Attended Pre-

Proposal 

meeting

Letter of 

Interest

Statement of 

Qualifications 

Form (SF) 330 References

Project 

Schedule Price Responsive 

Non-

Responsive

PASCO SHERIFF'S OFFICE

Company Name
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PART V 

ATTACHMENT B- RFP SCORE CARD 

 

PASCO SHERIFF OFFICE VENDOR SCORECARD TEMPLATE

RFP #: 2FY26 COMMERCIAL BUILDING MECHANICAL WORK PSO FORENSICS BUILDING

Up to 10 Points Evaluator Comments

0.0

Up to 10 Points Evaluator Comments

0.0

Yes (10 pts) Evaluator Comments

0

Up to 12 Points Evaluator Comments

0.0

Up to 3 Points Evaluator Comments

0.0

Up to 15 Points Evaluator Comments

0.0

Up to 10 Points Evaluator Comments

0.0

Price Factor Evaluator Comments

0.0

0.0

Evaluator: Signature:

Title: Date: 

1. Reputation, judgement, experience of the Proposer and 

Proposer's project team (10 Points)
BASIS FOR SCORE

Vendor Name: Evaluator: 

A. Proposer Qualifications ( Up to 30 Total Points)

2. Past Performance of Similar Projects (Up to 10 Points) BASIS FOR SCORE

Score

The quality and performance/quality of pervious similar projects. Evaluation of 

performance/quality includes evaluation of construction/project quality and whether 

Proposer finished prior projects within the stated time frame/budget. Pasco Sheriff’s 

Office reserves the right to contact References provided by Proposer and/or current 

job contacts in its evaluation under this Section. In the event Pasco Sheriff’s Office 

has utilized services from the Proposer within the last 3 years, PSO may also rely upon 

PSO’s past experience in the rating of this section. 

Score

Points will be awarded consistent with the combined quality of the proposer's 

background, staffing and experience. Pasco Sheriff’s Office reserves the right to 

contact References provided by Proposer and/or current job contacts in its 

evaluation under this Section.

Score

Local builder is defined as operating principally or having Proposer's main office in 

Pasco County. Proposers with principal place of business within Pasco County are 

eligible.  Must provide tax receipt for eligibility.

B. Proposal Quality (Up to 15 Total Points)

3. Local Builder (total 10 points) BASIS FOR SCORE

1. Responsiveness of Submittal (Up to 12 points) BASIS FOR SCORE

Score

Review of all requested information within the RFP specifications.  This includes letter 

of interest (2 points), standard form (SF) 330 (3 points), Appendix A.1 (2 points), 

schedule provided (3 points) and proposal completed (2 points).

2. References (Up to 3 points) BASIS FOR SCORE

Total Score

Score

Assume that the parties will be in contract by December 22, 2025 and the 

mechanical work started by January 5, 2026. At a minimum, provide the following 

proposed timelines for date of substantial completion.

1. Price

Price proposals will be combined and averaged.  The average of the submitted 

proposal prices will be divided by the proposal amount and then multiplied by 30 to 

get to the final value. 

Score

BASIS FOR SCORE

2. Estimated Schedule of payments by month for the project. (Up to 

10 pts)
BASIS FOR SCORE

Score

Provide an estimated schedule of payments by month of construction for the 

project. During each month of construction, Proposer should provide an estimate for 

billed work performed during that timeframe. Proposer may identify specific months 

(April, May, June, etc.) or use generic identifiers (Month 1, Month 2, Month 3, etc.).

Score

Proposer to provide three (3) references for the most recent projects of similar size 

completed by Proposer.  Proposer shall include contact names, company names, 

phone numbers, date of recent project completion, and total contract amount.

C. Time Frame/ Project Schedule (Up to 25 total points)

D. Price

1. Provide Schedule Overview for the Project  (Up to 15 pts) BASIS FOR SCORE
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PART V 

ATTACHMENT C- REFERENCES 

 

Company Name: 

 

Address: 

 

Contact Name: 

 

Phone number: 

 

Email: 

 

Dates of Construction: 

 

Total Contract Amount: 

 

Type of Construction: 
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Appendix A.1 

Respondent’s Relevant Project Experience 

 

Project Name 

Project Address 

Square Footage 

Contract Amount 

Completion Date 

Project Owner 

Architect 

 

 


